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SECTION 1 
 

INTRODUCTION 

1.01 EXECUTIVE SUMMARY 

The City of Hialeah, Florida (the “City”) through this Request for Proposals (“RFP”) is 
soliciting Proposals from private entities deemed qualified and listed below (“Pre-
qualified Respondents” or “Proposers”) to design, construct, operate and maintain 
(including all capital maintenance) a brackish groundwater reverse osmosis water 
treatment plant with an initial installed production capacity of 10 million gallons per day 
(“MGD”) and all facilities sized and located to accommodate possible future expansions 
up to 17.5 MGD (the “Project”). 

The solicitation of Proposals is the second step in a two-step procurement process being 
implemented by the City for the Project.  Only those Pre-qualified Respondents listed 
below are invited to submit proposals in response to this RFP (“Proposals”). 

The Pre-qualified Respondents invited to respond to this RFP are: 

• American Water–Pridesa, LLC  

• Inima USA Construction Corporation and,  

• Veolia Water North America-South, LLC 

This procurement process is being conducted pursuant to the joint participation 
agreement between the City and the County of Miami-Dade, Florida (the “County”) 
dated December 27, 2007 (the “JPA”).  In accordance with the JPA, the City is the 
governmental body responsible for the development and the procurement of the Project.  
The JPA calls for the implementation of the Project through a design-build-operate 
(“DBO”) project delivery approach.  By utilizing DBO, the City and County expect to 
secure substantial benefits for their customers.  These expected benefits include timely, 
efficient and cost-effective scheduling, optimal risk allocation, competitive design 
selection, clear assignment of performance responsibilities to a single contracting entity, 
long-term facility operations and maintenance efficiencies, and cost savings.  Other 
expected benefits include the full integration of design, construction, operations and 
quality assurance personnel in all aspects of the Project development.  The City’s intent 
in developing this RFP is to encourage the Pre-qualified Respondents to use their 
entrepreneurial initiative and the results of their Pilot Testing Study (pursuant to 
subsection 2.04 of this RFP) to provide the best solution for the Project within the 
confines of the requirements specified in this RFP.   

The Project, which will draw source water from the Upper Floridan Aquifer, a deep, 
brackish groundwater alternative to the Biscayne Aquifer, has been mandated by the 
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South Florida Water Management District (“SFWMD”) through the County’s public 
water supply permit (the “Consumptive Use Permit”).  The Consumptive Use Permit 
requires the development of the Project as an alternative to further withdrawals from the 
Biscayne Aquifer, which currently serves the potable water needs of the City and the 
County, as well as Broward County, Florida and the southeastern portion of Palm Beach 
County, Florida.  The Project will operate as a base-load facility, without downtime 
allowance for maintenance activities, as specified in the draft Service Contract.  The City 
understands that the base-load requirements will result in more capacity and redundancy 
in order to enable the continuous operation of the Facility.  Redundancy will be required 
to be adequate to allow all maintenance activities to occur while the facility is operating 
as a 10 MGD base-load facility.  Finished Water from the Facility will be conveyed to an 
identified Point of Interconnection with the respective distribution systems of the City 
and County for blending and use in accordance with the JPA.  It is intended that any 
reduced demand in the Water System will be addressed by reducing the flows that would 
otherwise be provided from the County’s existing water facilities.  The base-load nature 
of the Facility is a requirement imposed pursuant to the agreements reached between the 
City, the County and SFWMD and is not otherwise mandated by the Florida DEP or 
Administrative Code.   

Both the Consumptive Use Permit and the JPA call for future expansions of the Project 
up to 17.5 MGD.  Accordingly, although the Project will have an initial installed 
production capacity of 10 MGD, the Project facilities shall be sized to accommodate 
future expansions up to 17.5 MGD.  This approach to the future expansion of capacity is 
intended to facilitate ease of expansion and minimize the scope of design, permitting and 
construction work needed for future expansions up to 17.5 MGD.  It is the City’s desire 
that the future design, permitting and construction of the expansions, if needed, be limited 
to the addition of treatment, pumping, storage and related instrumentation and control 
equipment.  Specific Design and Construction Requirements relating to the sizing of the 
facilities to accommodate future expansions are set forth in Appendix 3 to the draft 
Service Contract included with this RFP. 

The JPA requires the Project (initial installed production capacity of 10 MGD) to be 
complete and in operation by February 1, 2011.  Accordingly, the Project documents 
currently provide for a substantial completion date (including regulatory authority to 
introduce water into the system) of February 1, 2011.  However, the JPA provides the 
City and County with the option to extend the date for completion with the consent of 
SFWMD and the City anticipates working with the County and SFWMD to obtain the 
extension.  

In order to expedite the development of the Project and to obtain certain State and local 
funding, the City will assume responsibility for the construction of certain Project 
improvements, including the groundwater wells, the associated transmission lines and the 
deep injection wells for the disposal of Non-Compliant Water and Concentrate from the 
Facility.  These City Project Improvements will be incorporated into the Project upon 
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completion, as more particularly described below.  In addition, the City intends to 
perform certain site preparation work prior to entering into the Service Contract with the 
selected Proposer, as discussed below.   

This RFP provides background information for the Project, a description of the overall 
procurement process, the Proposal submission requirements, and the evaluation criteria 
that will be used to select a firm to perform the Contract Services (as defined in 
subsection 2.01 of this RFP).  

Unless otherwise defined in this RFP, all capitalized words, abbreviations and terms used 
herein shall have the meanings set forth in Article I of the draft Service Contract. 

1.02 PROPOSAL 

IN ORDER TO BE CONSIDERED RESPONSIVE TO THIS RFP, PROPOSERS 
SHALL PROVIDE ALL REQUESTED INFORMATION IN ACCORDANCE 
WITH THE REQUIREMENTS OF THIS RFP.   

The City is soliciting a detailed Proposal with specific forms and textual requirements 
from the Pre-qualified Respondents.  Proposals shall meet the criteria for Proposals 
outlined in Section 4 of this RFP.  Proposals are being solicited to encourage Proposers to 
present high value technical and business solutions to the City.  Accordingly, Proposers 
are strongly encouraged to utilize proven, innovative technology and design of the 
Facility, as well as proven, innovative operation strategies in its Proposal, within the 
requirements established by this RFP.  Proposers shall provide adequate information with 
respect to its proposed designs, systems and components in order to demonstrate that: (1) 
all Governmental Approvals can be obtained within the Project schedule; and (2) the 
completed Project will meet the standards for Acceptance and the Performance 
Guarantees in accordance with the Service Contract, as evidenced by the Proposer’s Pilot 
Testing Study.  Proposers shall provide sufficient design detail in compliance with the 
submission requirements set forth in Section 4 of this RFP to enable the City to evaluate 
the technical merits of the Proposal.  

1.03 PROPOSAL SUBMITTAL & SPECIAL CONDITIONS  

Proposals shall be submitted and received by the City, pursuant to subsection 4.03 of this 
RFP, NO LATER THAN 3:00 P.M., EASTERN STANDARD TIME (“EST”), ON 
FRIDAY, JANUARY 15, 2010.   All Proposals shall be submitted in sealed packages 
and in accordance with the requirements of subsection 4.03 of this RFP.  There shall be a 
public opening of the sealed Proposals at 3:00 EST, January 15, 2010.  At the public 
opening, only the names of the Proposers that have timely submitted Proposals shall be 
released.  

By submitting a Proposal, Proposers acknowledge and agree to the following conditions:  
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 All Proposals submitted in response to this RFP shall become the property of the 
City.  As such, all Proposals submitted shall become public records subject to public 
review under Applicable Law, except to the extent provided in subsection 3.08 of this 
RFP. 

 The City’s selection of a Proposal, to the extent that approval or determination of 
adequacy of any systems, processes, procedures, or representations contained in a 
Proposal may be inferred, shall not waive or limit any assumptions of risk, provision 
of indemnity, or other obligations of the Company under the Service Contract, as may 
be executed between a Proposer and the City.   

 Proposers shall comply with the communications protocol set forth in subsection 3.06 
of this RFP with respect to all communications concerning this RFP. 

 Only one Proposal from each Proposer shall be considered. 

 Proposals shall comply with all requirements of Section 4 of this RFP.  Failure to 
comply with Section 4 of this RFP may result in a Proposer being deemed 
unresponsive by the City. 

 The qualification of the Proposers to receive this RFP and provide a Proposal does 
not waive or abridge the City’s right to find that any Proposer or Proposal is non-
responsive to the requirements of this RFP. 

 After selection of a Proposal, the selected Proposer shall be required to execute the 
Service Contract following negotiations with the selected Proposer.  Proposers 
acknowledge that the party contracting with the City shall bear the risk of their 
proposed design. 

 The Proposal shall demonstrate how the proposed design is supported by the detailed 
information developed during that Proposer’s Pilot Testing Study (as further 
described in subsection 2.04 of this RFP). 
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SECTION 2 
 

GENERAL INFORMATION 

2.01 PURPOSE OF SOLICITATION 

The City seeks to enter into the Service Contract with the successful Proposer (the 
“Company”) to provide all labor, supplies and materials necessary to: (1) design, procure 
all necessary equipment, construct, start-up, commission and acceptance test a reverse 
osmosis water treatment plant with an initial installed production capacity of 10 MGD 
and all facilities sized and located to accommodate possible future expansions up to 17.5 
MGD (the “Facility”); (2) operate, maintain and repair (including all capital maintenance) 
the Project; and (3) dispose of all reverse osmosis reject water and other waste products 
produced at the Facility.  Further, the Company shall be responsible for obtaining all 
necessary Governmental Approvals for the Project, with the exception of certain 
Governmental Approvals that will be obtained by the City, in accordance with the 
requirements set forth in the draft Service Contract and Appendix 9 thereto.  The services 
described in this paragraph are referred to herein as the “Contract Services”. 

The City intends to select a knowledgeable and experienced Proposer that is determined 
to be best able to meet the City’s Project and risk allocation objectives and to provide an 
adequate financial guarantee of performance.  The City will select the most advantageous 
Proposal by applying the evaluation criteria contained in Section 5 of this RFP to the 
Proposals. 

The City desires to promote creativity and cost competitiveness in this procurement 
process and to provide flexibility to Proposers with respect to Project configuration, 
equipment selection, etc., thereby encouraging Proposers to submit optimized systems in 
their Proposals.  Nevertheless, all proposed treatment systems shall be comprised of unit 
treatment processes that ultimately have demonstrated capability to meet the performance 
requirements set forth in the Service Contract and to obtain the approval of the Florida 
Department of Health (“Department of Health”) and all other applicable Governmental 
Bodies for potable water treatment within the City’s schedule requirements and the 
requirements of this RFP. 

2.02 PROJECT BACKGROUND 

2.02.1 Existing Water Distribution Systems and Project Need 

The City owns, operates, and maintains a central potable water distribution system, which 
distributes potable water to approximately 230,000 residents at an average rate of 24 
MGD.  The City’s distribution system provides potable water for both residential and 
non-residential purposes, including fire protection demand requirements. The City 
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currently purchases its potable water from the Miami-Dade Water and Sewer 
Department.     

The County owns, operates and maintains an extensive potable water distribution system 
serving municipalities within the County, as well as residents and businesses in 
unincorporated areas of the County.  The County has obtained the Consumptive Use 
Permit for the withdrawal of water from the Upper Floridan Aquifer for the Project from 
SFWMD, the State agency that regulates the conditions under which water withdrawals 
can be made from the Floridan and Biscayne aquifers.  As noted above, SFWMD has 
mandated the Project through the Consumptive Use Permit as an alternative to further 
withdrawals from the Biscayne Aquifer.  The City and the County entered into the JPA 
for the implementation of the Project in order to comply with SFWMD’s alternative 
water source requirements.   

Pursuant to the JPA, the City and the County shall each receive 50% of the Finished 
Water produced at the Facility and delivered to the identified Point of Interconnection 
with the City and County water systems.  Specific Design and Construction 
Requirements relating to the interconnection between the Project and the City and County 
water systems are set forth in Appendix 3 to the draft Service Contract.  The County 
currently produces all drinking water for the City and uses chloramines for secondary 
disinfection.  The Project will also use chloramines for secondary or distribution system 
disinfection. 

2.02.2 Project Ownership and Financing 

Pursuant to the JPA, the City and the County shall each have equal 50% ownership of the 
Project at all times.  The County and the City will each contribute 50% of the planning, 
design, and construction costs for the Project.  The County contribution will consist of 
proceeds from general obligation bond financing, plant expansion funds and other 
financing sources.  Detailed financial information concerning the County is available on 
the County’s Finance Department website at http://www.miamidade.gov/finance/.  The 
City intends to issue revenue bonds in order to secure financing for its contribution to the 
planning, design and construction of the Project.  The issuance of revenue bonds by the 
City does not require a voter referendum, and the City’s water and sewer utility system 
has an exceptionally strong balance sheet with $58.7 million in short-term cash and 
investments, no long-term bonds outstanding and unrestricted net assets of $52.6 million 
as of September 30, 2008. 

To maintain the tax-exempt status of City and County debt to fund the Fixed Design-
Build Price and any future capital needs of the Project, the compensation arrangements 
for the provision of the operation services under the Service Contract will be structured to 
comply with United States Internal Revenue Service (IRS) Revenue Procedure 97-13 and 
any subsequent related rulings or procedures at all times during the Term.  
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Though it is anticipated that public financing will be utilized to fund the planning, design 
and construction of the Project, as indicated above, the City reserves the right to explore 
private financing options, including the option of negotiating a plan of private financing 
with the Company, if, in its sole discretion, the City believes that private financing of the 
Project would be advantageous for the City.  However, Pre-qualified Respondents are 
advised that considerations relating to private financing will not factor into the RFP 
selection process. Accordingly, Proposers shall not submit private financing plans or 
other information with respect to their ability to arrange for private financing with their 
Proposals. 

2.02.3 Oversight Board 

Pursuant to the JPA, the City and the County have agreed to create an Oversight Board to 
act as the administrative body responsible for managing the operations of the Facility as it 
relates to the City and the County.  The Oversight Board shall consist of five members: 
two appointed by the City, two appointed by the County, and the fifth appointed by a 
majority vote of the City and County members.  The primary function of the Oversight 
Board shall be providing overall financial oversight through the review and approval of 
an annual budget relating to the operations of the Facility for the City and the County.  
However, pursuant to the JPA, the authority of the Oversight Board is subject to the 
terms and conditions of the Service Contract.  Accordingly, the Oversight Board will not 
have the authority to approve payments to the Company in accordance with the terms and 
conditions of the Service Contract.  Rather, it is anticipated that the Oversight Board will 
provide financial oversight with respect to changes to the Service Contract during the 
Operation Period, such as Capital Modifications and any Service Contract Amendments.  

2.02.4 Available Reports and Materials 

Certain Project Site-related and relevant background information is available for review 
by the Pre-qualified Respondents at the Project Website, which is available at 
https://clients.rwbeck.com/clients/hialeah/default.aspx.  Pre-qualified Respondents have 
received an account and password to access the Project Website from the Program 
Manager (identified in subsection 3.06).  The following documents are (or will be) 
available for review on the Project Website: 

1. Site Assessment, February 2008, by Parsons 

2. Wetland Assessment Survey, March 2008, by Ecological Services LLC 

3. 2005 Codina Phase I/Phase II environmental assessments (see subsection 2.03.3) 

4. Preliminary Engineering Report (see Section 2.05) 

5. Plans and specifications for certain City Project Improvements (see subsection 
2.06.2) 
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6. Governmental Approval applications and obtained Governmental Approvals (see 
subsection 2.06.5) 

7. List of Addenda to the RFP (see Section 3.05) 

8. Answers to Pre-qualified Respondent questions and clarification requests 
submitted to the City pursuant to Section 3.06 

2.02.5 Accuracy of RFP and Related Documents; Reliance on Oral 
Comments 

Except as specifically set forth in the Service Contract, the City neither makes any 
representation or warranty with respect to, nor assumes any responsibility for the 
appropriateness, completeness or the accuracy of this RFP or any of the related 
documents, addenda or information provided in connection with this RFP, including the 
available reports and materials provided on the Project Website. Under no circumstances 
shall a Pre-qualified Respondent to this RFP rely on oral statements made on behalf of 
the City, the County or any of their respective agents, employees, contractors, advisors or 
consultants.  To the best of its ability, the City has tried to provide timely and up-to-date 
information; however, the City cannot guarantee the accuracy or completeness of all data 
provided. Thus, Pre-qualified Respondents are cautioned to use their best judgment in 
determining how to use the data and information provided, and whether or not further 
independent research and due diligence is required for the preparation of their Proposals 
and the subsequent delivery of the Contract Services under the Service Contract.  Except 
as specifically provided in the Service Contract, no information derived from any part of 
the foregoing documents, this RFP or from the City, the County or any of their respective 
agents, employees, contractors, advisors or consultants shall relieve the Pre-qualified 
Respondent from any risk or from fulfilling all terms of the Service Contract. 

2.03 PROJECT SITE 

2.03.1 Project Site Description 

On March 29, 2004, the City annexed approximately three square miles of County land 
along the northwest corner of the City (the “Annexation Area”).  The Annexation Area 
has a northern boundary of NW 170th Street, a southern boundary of NW 138th Street, a 
western boundary of NW 107th Avenue, and an eastern boundary of the eastern edge of 
the I-75 highway.  The Annexation Area is largely vacant, with some quarry and 
construction and demolition landfill activities.  Several of the landfill areas have been 
closed out.  Potable water services are to be provided for in the Annexation Area pursuant 
to an interlocal agreement between the City and the County dated January 5, 2005.     

A description of the Project Site, which is located in the Annexation Area, is contained in 
Appendix 1 of the Service Contract.  The Project Site is located on a plot of land 
approximately 5,000 feet by 200 feet, bounded on the east and west by NW 97th Avenue 
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and NW 107th Avenue, respectively.  The proposed Production Wells and Monitoring 
Wells are anticipated to be located on the Project Site along NW 97th Avenue, NW 154th 
Street, NW 170th Street, and the proposed Underground Injection Wells are to be located 
on the Project Site.   

Refer to Appendices 1 and 2 of the draft Service Contract for additional details and 
information about the Project Site. 

2.03.2 Project Site Preparation 

As indicated above, the City intends to perform certain Project Site preparation work 
prior to entering into the Service Contract with the selected Proposer.  This Site 
preparation work will include clearing, grubbing and fill, as well as the construction of 
part of the Project stormwater retention system.  These efforts are intended, in part, to 
accelerate the ERP permitting efforts to be undertaken by the City.  The Company will be 
permitted to modify the grading and drainage design, as well as any necessary 
modifications to the ERP permit, but any such modifications might add permitting time, 
reducing or sacrificing the advantage gained by early ERP permitting with the 
preliminary grading and drainage design. 

The scope of the City’s work with respect to Project Site preparation is indicated in 
Appendix 3 to the draft Service Contract.  As a general matter, the City intends to fill the 
Project Site and does not intend to design for Facility drainage or to pre-build the 
stormwater retention ponds. 

2.03.3 Project Site Access during the Proposal Period 

The Service Contract requires the Company to agree that the Project Site is acceptable 
and suitable for the construction and operation of the Project, and to assume the risk of all 
subsurface geotechnical conditions at the Project Site other than Differing Site 
Conditions and Regulated Site Conditions, as defined in the Service Contract.  Project 
Site environmental information, including the 2005 Codina Phase I/Phase II 
environmental assessments (prepared on behalf of an adjacent property owner), is 
available on the Project Website.  In addition, the City will provide appropriate 
opportunities to each Pre-qualified Respondent, at its own cost and expense, to visit the 
Project Site and to perform its own geotechnical investigations and other studies and tests 
of the Project Site.  Proposers may only access the Project Site after obtaining written 
authorization from the City and shall be required to enter into an indemnification 
agreement with the City as a condition of such authorization.  The indemnification 
agreement shall provide an indemnification of the City and County Indemnitees from any 
and all loss or expense resulting from the negligence or intentional misconduct of the 
Proposer or any of its officers, directors, employees, agents, representatives or 
subcontractors in connection with its activities at the Project Site.  Access shall be 
allowed only by appointment on weekdays between 8:00 a.m. and 5:00 p.m., EST. 
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As indicated in the draft Service Contract, the Company will be required to represent to 
the City as of the Contract Date that it has no knowledge of any Differing Site Conditions 
or Regulated Site Conditions.  Accordingly, in the event that a Pre-qualified Respondent, 
in performing geotechnical investigations or other studies or tests of the Project Site in 
connection with the preparation of its Proposal, encounters Regulated Site Conditions or 
Differing Site Conditions, the Pre-qualified Respondent will be required to notify the 
Program Manager in accordance with subsection 3.06 of this RFP.  Differing Site 
Conditions or Regulated Site Conditions that are discovered or otherwise disclosed after 
the submittal of Proposals and prior to the Contract Date will be addressed in the 
negotiation of the Service Contract. 

2.04 PILOT TESTING STUDY 

2.04.1 Pilot Testing Agreement 

Pre-qualified Respondents shall be required to perform pilot testing activities at the 
Project Site in accordance with the Pilot Testing Agreement entered into with the City to 
obtain data regarding treatment processes at the Project Site (the “Pilot Testing Study”).  
Each Proposer shall prepare a report in accordance with the Pilot Testing Agreement (the 
“Pilot Testing Report”) and submit such Pilot Testing Report to the City with its 
Proposal.  Failure to submit a complete Pilot Testing Report with a Proposal shall be 
grounds for disqualification by the City. 

2.04.2 Purpose of Pilot Testing Study 

The purpose of the Pilot Testing Study is for the Pre-qualified Respondents to evaluate 
and demonstrate the water treatment equipment and configuration it intends to propose 
for design, construction and successful operation of the Project, as more particularly 
described in the Pilot Testing Agreement. 

2.04.3 Payment for Pilot Testing Work 

Pursuant to the Pilot Testing Agreement, the City will provide a $100,000 stipend to each 
Proposer who fully complies with the terms and conditions of this RFP and the Pilot 
Testing Agreement, but is not selected to, and does not enter into the Service Contract 
with the City.  The Proposer that is selected by the City, and executes the Service 
Contract with the City, shall not be entitled to such stipend, as the costs of the Proposer’s 
performance of its obligations under the Pilot Testing Agreement shall be included within 
the Fixed Design-Build Price. 

In the event of any inconsistencies between this RFP and the Pilot Testing Agreement 
with respect to the performance of the pilot testing work and the payment of a stipend by 
the City, the provisions of the Pilot Testing Agreement shall govern. 
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2.05 PRELIMINARY ENGINEERING REPORT 

The City has provided for the preparation of a “Design Criteria Package” within the 
meaning of the Consultants’ Competitive Negotiation Act (Florida Statutes, Section 
287.055).  The Design Criteria Package includes a preliminary engineering report (the 
“Preliminary Engineering Report”) for Project planning purposes, including supporting 
the City’s permitting efforts.  The Preliminary Engineering Report is included as an 
attachment to this RFP.  However, Proposers are advised that, while the Preliminary 
Engineering Report represents the City’s current conceptual plan for the design of the 
Project, it is not binding on the Proposers.  Except to the extent that elements of the 
Preliminary Engineering Report are included in the Design and Construction 
Requirements, as discussed below, Proposals are not required to be prepared in 
conformity with the Preliminary Engineering Report.  All Proposals must comply with 
the Design and Construction Requirements, must be accepted as standard practice by the 
drinking water profession and industry for this particular application and raw water 
quality and must be in use elsewhere at the scale proposed for this Project. 

As of the date of the issuance of this RFP, the City Engineer is continuing to finalize the 
Design Criteria Package.  Complete information concerning the Design Criteria Package, 
including certain geotechnical and Project budgeting information, will be provided to the 
Proposers within four to six weeks following the date of issuance of this RFP via an 
addendum to all Proposers. 

2.06 SCOPE OF SERVICES 

2.06.1 Technical Specifications 

As indicated in the Service Contract, the Technical Specifications set forth in Appendix 3 
will consist of the Design and Construction Requirements and the Secondary Technical 
Criteria.  The proposed design of the Facility must be in compliance with the Design and 
Construction Requirements set forth in Appendix 3.  As indicated in Section 3.1.1 of 
Appendix 3, the Secondary Technical Criteria will be identified in the negotiation and 
finalization of the Service Contract with the selected Proposer.  Attachments 3B and 3C 
to Appendix 3 provide certain detailed specifications and drawings, which have been 
developed as part of the Design Criteria Package based on the Preliminary Engineering 
Report.  Except as specifically provided in Appendix 3, these detailed specifications and 
drawings are not Design and Construction Requirements for purposes of preparing a 
Proposal.  Rather, they are intended to serve as a guideline to Proposers as to the City’s 
quality expectations for the technical Proposals and will be used by the City as a 
comparative tool in the evaluation of Proposals.  Certain of the information included in 
Attachments 3B and 3C may be incorporated into the Technical Specifications in 
connection with the negotiation and finalization of the Service Contract with the selected 
Proposer. 
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Notwithstanding the Design and Construction Requirements, the Design Criteria Package 
(including the Preliminary Engineering Report and the detailed specifications and 
drawings included in Attachments 3B and 3C of Appendix 3) or any other information or 
requirement provided by the City in connection with this RFP, the Company shall be 
fully responsible for the design and construction of the Project and for ensuring that the 
Project meets the Project Acceptance Criteria and the Performance Guarantees in 
accordance with the Service Contract. 

The Design and Construction Requirements include, among other things, that the Facility 
be designed and constructed in conformance with the Leadership in Energy and 
Environmental Design (“LEED”) Green Building Rating System in such a manner that 
will allow the Facility to meet LEED Silver Certification (or better) for new construction 
standards set forth by the U.S. Green Building Council (USGBC).  The City has 
registered the Project with USGBC under the LEED for New Construction Rating System 
Version 2.2 (“LEED-NC version 2.2”).  The Program Manager will provide the LEED 
Project Administrator, which will result in the Project earning credit IDc2.  Within their 
Proposals, Proposers shall identify the design and construction approach planned in order 
to meet all prerequisites and earn a minimum of 37 additional credits (allowing a margin 
of safety of 5 credits to ensure achieving LEED Silver Certification). 

The City encourages Proposers to include additional environmentally beneficial and 
sustainable design concepts with their Proposals such as utilizing solar, wind, and 
cogeneration technologies to improve the efficiency of the Project and reduce overall 
energy costs. 

2.06.2 City Project Improvements 

The Project has been selected to receive grant funding through a co-funding program 
between FDEP and SFWMD, which program is administered by SFWMD through its 
Alternative Water Source Funding Program.  The City has determined that the best and 
most appropriate portions of the Project to construct independent of the selected Proposer 
include the following: 

• The 14 Production Wells and associated Monitoring Wells 

• The two Underground Injection Wells for Concentrate disposal and 
associated Monitoring Wells 

• The Wellfield Transmission Line  

• Certain Project Site preparation activities 

The total amount of these Project components is estimated to be approximately 
$30,000,000.  These Project components will be constructed by the City and funded by a 
combination of City, County and SFWMD grant funds.  Accordingly, the above items 
will not be included as part of the Proposer’s Fixed Design-Build Price.  However, as 
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noted above, the City Project Improvements will be incorporated into the Project upon 
completion by the City and the Company shall thereafter have all operations and 
maintenance responsibilities with respect to such improvements, subject to relief for 
Uncontrollable Circumstances, as more particularly described in the draft Service 
Contract.  The process by which the Company will assume responsibility for the City 
Project Improvements is set forth in Section 4.20 of the draft Service Contract.   

The Design and Construction Requirements relating to the interface between the City 
Project Improvements and the Company Project Improvements, as well as the schedule 
for the completion of the City Project Improvements, are set forth in Appendix 3 to the 
draft Service Contract.  Plans and specifications for certain of the City Project 
Improvements are available for review by the Proposers via the Project Website.  The 
City will make plans and specifications relating to additional components of the City 
Project Improvements available for review via the Project Website as such additional 
plans and specifications are completed.  The City may video all pipelines constructed as 
part of the City Project Improvements upon completion.  Generally, while the City will 
provide for the design and construction of the Production Wells, the Company will 
furnish and install the Raw Water pumps and necessary instrumentation.  The City will 
provide for the design and construction of the injection well pump station, with 
construction starting prior to the receipt of Proposals.  The City will also provide for the 
design and construction of the connecting pipelines between the Production Wells, the 
Facility, and the Underground Injection Wells.  This approach will allow orderly drilling 
of the Production Wells and Underground Injection Wells, making at least one injection 
well available for disposal of test pumping water from the construction of each 
Production Well.   

2.06.3 Term of Service Contract 

The Service Contract provides for a term of 15 years following the achievement of 
Acceptance by the Company with an additional renewal option of five years exercisable 
in the sole discretion of the City.  Accordingly, Proposers shall be required to commit to 
contract pricing, performance guarantees, and contractual terms and conditions which 
shall apply throughout a possible 20-year Operation Period following the Acceptance 
Date should the City elect to exercise its option for the Renewal Term. 

2.06.4 Basic Performance Requirements 

The Service Contract will require the Company to provide a quality assurance and quality 
control program during the design, construction and operations phases of the Project, 
including third party materials testing during construction.  In performing the Contract 
Services, the Company shall comply with the Contract Standards, which include all 
requirements of Applicable Law, the Performance Guarantees, Good Engineering and 
Construction Practice and Good Industry Practice.   
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The Company shall begin the performance of the Design-Build Work on the Contract 
Date, but must satisfy all Construction Date Conditions prior to the commencement of 
physical construction of the Project.  The Company will be required to achieve 
Substantial Completion of the Project, including Department of Health authorization to 
introduce Finished Water into the Water System, by the Scheduled Substantial 
Completion Date specified in the Service Contract.  The Company must achieve 
Acceptance of the Project, including demonstration that the constructed Facility meets all 
of the performance requirements of the Service Contract, within 90 days following the 
Substantial Completion Date.  The Company shall be relieved of its obligations to 
achieve the Construction Date Conditions, Substantial Completion or Acceptance only in 
the event of the occurrence of Uncontrollable Circumstances in accordance with the 
Service Contract.   

The Project shall produce 10 MGD of Finished Water on a monthly average basis 
throughout the Term, subject to the City’s rights to modify the production requirements 
in accordance with the Service Contract.  All Finished Water produced by the Facility 
shall meet or exceed all requirements of Applicable Law, as well as certain additional 
water quality standards set forth in Appendix 15 of the Service Contract.  In addition to 
the Water Delivery Guarantee and the Water Treatment Guarantee, the Performance 
Guarantees include the RO Recovery Guarantee, the Environmental Guarantee and the 
Water Pressure Guarantees, as set forth in Article VIII and Appendix 15 of the draft 
Service Contract.  As noted above, the Company will be entitled to relief from its 
performance obligations only in the event of the occurrence of Uncontrollable 
Circumstances in accordance with the Service Contract.  

The Company shall be fully responsible for the maintenance of the Project during the 
Term, including all required capital maintenance.  As indicated in Articles IX and XI of 
the draft Service Contract, separate funding mechanisms (independent of the Fixed 
Component of the Service Fee) shall be used to compensate the Company for the 
performance of Major Maintenance, Repair and Replacement and replacement of the RO 
system membranes. 

2.06.5 Governmental Approvals  

The Company shall be responsible for obtaining and maintaining all Governmental 
Approvals necessary for the performance of the Contract Services, except for certain 
City-designated Governmental Approvals identified in Appendix 9 to the Service 
Contract.  The Company shall be responsible for identifying all required Governmental 
Approvals, notwithstanding the preliminary listing of Governmental Approvals set forth 
in Appendix 9.  The cost and expense of obtaining all required Governmental Approvals 
(other than City-designated Governmental Approvals), including all application fees, 
shall be the Company’s responsibility and therefore priced into the Fixed Design-Build 
Price. 
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The City-designated Governmental Approvals include the Consumptive Use Permit, 
various permits associated with the Wells and certain environmental permits.  As 
indicated in the draft Service Contract, the City has initiated the application process with 
respect to certain Governmental Approvals that are the responsibility of the Company 
under the Service Contract.  The Company shall be required to complete the permitting 
process with respect to such Governmental Approvals and to bear the risk with respect to 
obtaining and maintaining such Governmental Approvals in accordance with the Service 
Contract.  In addition, the City expects that it will obtain a preliminary Drinking WTP 
Construction Permit for the Facility prior to the Contract Date based on the Preliminary 
Engineering Report prepared for the City in connection with this RFP.  The Company 
shall be responsible for obtaining any modifications to the Drinking WTP Construction 
Permit necessitated by its proposed design and shall bear the risk with respect thereto to 
the extent provided in the Service Contract.   

Applications for Governmental Approvals prepared by or on behalf of the City, as well as 
any Governmental Approvals actually obtained by the City, will be made available for 
Proposer review on the Project Website as they are completed or obtained.   

The Company shall comply with all Governmental Approvals, including the City-
designated Governmental Approvals, in performing the Contract Services. 

2.07 COMPLIANCE WITH COUNTY ORDINANCES 

Pursuant to the JPA, the City will adhere to Section 2-8.9 of the Code of Miami-Dade 
County, which is the County’s Living Wage Ordinance, and Section 2-11.16 of the Code 
of Miami-Dade County, which is the County’s Responsible Wage Ordinance.  Proposers 
may refer to the County’s responsible wages and benefits schedule publication available 
at http://www.miamidade.gov/sba/library/WR09_Heavy.pdf for assistance in complying 
with Responsible Wage requirements.  The Inspector General provisions set forth in 
Section 2-1076 of the Code of Miami-Dade County shall also be applicable to the Service 
Contract to the extent of the County’s contribution to the funding of the amounts payable 
to the Company under the Service Contract.  The selected Proposer shall adhere to all 
applicable provisions of the foregoing County ordinances.   

2.08 DRAFT SERVICE CONTRACT  

2.08.1 Purpose and Scope 

The draft Service Contract that is attached to this RFP along with its corresponding 
Appendices shall serve as the intended form of the contract between the City and the 
Company.  Company-specific information that may become part of the Service Contract 
includes, but is not limited to, drawings and specifications, equipment lists, consumables 
lists, and operating parameters.  The draft Service Contract has been prepared following 
input by the Pre-qualified Respondents to a draft Service Contract previously distributed 
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for comment on March 4, 2009.  The City reviewed all comments that were received 
from the Pre-qualified Respondents on or prior to April 17, 2009 and the attached Service 
Contract represents the City’s position with respect to such comments.  The City expects 
that the draft Service Contract review and comment process will substantially reduce the 
need for extensive post-selection negotiations. 

The Service Contract will contain the entire agreement between the parties with respect 
to the Project.  Once executed, the Service Contract will completely and fully supersede 
all other agreements of the City and the Company, including those contained in this RFP 
and the Company’s Proposal.   

2.08.2 Proposed Changes to the Service Contract or Appendices 

Proposers may request changes to the terms and conditions of the draft Service Contract 
included with this RFP in Proposal Form 22.  In the event that a Proposer believes that a 
modification to the draft Service Contract will result in cost savings or other benefits to 
the City and wants to propose alternative contract language, the Proposer shall submit 
Proposal Form 22 to request consideration of the suggested changes by the City.  The 
City’s use or consideration of a Proposer’s suggestions is at the City’s sole discretion.   

The City requests Proposers to base their Proposals on the terms and conditions set forth 
in the draft Service Contract included with this RFP.  Acceptance of the terms and 
conditions of the draft Service Contract will be a significant factor in the evaluation of 
Proposals, as detailed under Section 5 of this RFP.  However, the City recognizes that 
Proposals may be conditioned on the mutual resolution of particular issues identified in 
Proposal Form 22.  To the extent that a Proposer intends to condition its Proposal on 
particular changes to the draft Service Contract, such changes must be specifically 
identified as conditions to the Proposal on Proposal Form 22.  Proposers are cautioned 
that significant deviations from the terms and conditions set forth in the draft Service 
Contract will result in fewer or no points being awarded to the Proposer under the 
business terms and conditions evaluation criterion.  In addition, to the extent that 
proposed changes to the terms and conditions substantially change the nature of the 
transaction or the scope of services, the City may reject the Proposal in its sole discretion 
as non-responsive to the requirements of this RFP.   

In evaluating proposed terms and conditions, the City will assume that Proposal Form 22 
includes all suggested changes and that the Proposer accepts all terms and conditions that 
are not specifically addressed in Proposal Form 22.  Except as provided in Section 3.11 
with respect to changes in law or other uncontrollable circumstances occurring between 
the Proposal date and the Contract Date, the City does not intend to discuss or negotiate 
any issue, term or condition that is not specifically identified on Proposal Form 22.  In the 
event that the Proposer selected for negotiations raises any such issue, term or condition, 
the City reserves the right to suspend or terminate negotiations with the selected Proposer 
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and to commence negotiations with the next highest ranked Proposer.  The process for 
the negotiation of the Service Contract is further described in Section 3.11 of this RFP. 

2.09 WOMEN AND MINORITY BUSINESS ENTERPRISE UTILIZATION 
AND NONDISCRIMINATION  

The City has no specific goals or requirements with respect to the participation of 
qualified Minority, Disadvantaged and Women-owned Business Enterprises (MBE, DBE, 
WBE) in this RFP.  However, the City, as a matter of policy, encourages the participation 
of MBEs, DBEs and WBEs in this RFP.  The City does not discriminate on the basis of 
race, color, national origin, religion, age, ancestry, medical condition, disability, or sex in 
consideration for an award of contract.  

 



 Request for Proposals for the City of Hialeah  
Reverse Osmosis Water Treatment Plant DBO Project 

 

3-1 

 

SECTION 3  
 

DESCRIPTION OF PROCUREMENT PROCESS 

3.01 PROCUREMENT PROCESS SCHEDULE 

A summary schedule of the anticipated major activities associated with this solicitation 
process is presented below.  

Activity        Date 
 Issue Draft RFP with Draft Service Contract to Proposers March 2009 
 Pre-RFP Publicly Noticed Meeting with Proposers March 2009 
 Due Date for Proposer Comments on Draft RFP 
  and Draft Service Contract April 2009 

 Execute Pilot Testing Agreements June 2009 
 Commence Pilot Testing Study activities July 2009 
 Issue RFP with Service Contract  October 2009 
 Design Criteria Package Available to Proposers October 2009 
 Receive Proposals January 2010 
 Potential City Visit to Proposer Facilities January 2010 
 Proposer Interviews with Selection Committee February 2010 
 Select Proposer for Negotiation February 2010  
 Agreement on Terms of Service Contract April 2010 
 Execute Service Contract  May 2010 

These dates reflect the City’s target dates for all major activities to occur during the 
procurement process leading up to the City Council’s approval of the commencement of 
negotiations of a final Service Contract with the top ranked Proposer to this RFP and 
execution of the Service Contract. This schedule is subject to change at any time in the 
sole discretion of the City.  

3.02 SELECTION COMMITTEE 

As was the case in connection with the Project RFQ, the Selection Committee, made up 
of independent members from the community at large appointed by the City, will provide 
the evaluation and ranking of the responses to this RFP. The Selection Committee will 
review the proposals submitted, review the evaluation information provided by the 
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technical, financial and legal advisors, conduct interviews with each Proposer, and rank 
the Proposals using the criteria detailed in Section 5 of this RFP. The Selection 
Committee will then make its recommendation to the Mayor, who will then present his 
recommendation to the City Council for approval of the top ranked firm for negotiation 
of the Service Contract. 

3.03 CITY RIGHTS AND OPTIONS 

This RFP constitutes an invitation to the Pre-qualified Respondents to submit Proposals 
to the City.  The City reserves, holds without limitation and may exercise, in its sole 
discretion, the rights and conditions with regard to this RFP as are set forth below.  Such 
rights and conditions are in addition to and shall not serve to limit any of the specific 
rights and conditions set forth in this RFP.  By responding to this RFP, Proposers 
acknowledge and consent to the following City rights and conditions: 

1. The City reserves the right to waive any defect, technicality or any other minor 
informality or irregularity in any Proposal. 

2. The City reserves the right to eliminate any Proposer that submits an incomplete or 
inadequate response, or is not responsive to the requirements of this RFP, or is 
otherwise deemed to be unqualified during any stage of the procurement process. 

3. The City reserves the right to prepare and issue such amendments and addenda to 
this RFP prior to the deadline for receipt of all Proposals, including any 
amendments or addenda that may expand or cancel any portion or all of the work 
described in this RFP. 

4. The City reserves the right to receive questions concerning this RFP from Proposers 
and to provide such questions, and the City’s responses, if any, to all Proposers. 

5. The City reserves the right to request clarifications of information submitted in the 
Proposals. 

6. The City reserves the right to modify or terminate the procurement process by 
written notice to the Proposers for any reason whatsoever. 

7. The City reserves the right to change or alter the schedule for any events associated 
with this procurement process upon notice to the Proposers, including, without 
limitation, the date for receipt of Proposals or any other deadlines and dates set 
forth in this RFP. 

8. The City reserves the right to issue subsequent RFPs. 
9. The City reserves the right to conduct investigations with respect to the experience 

of any team member included in a Proposal and to request additional evidence to 
support any such information. 

10. The City reserves the right to visit and examine any of the facilities referenced in 
the Proposals or SOQs and to observe and investigate the operations of such 
facilities.  

11. The City reserves the right to interview one or more of the Proposers, in the City’s 
sole discretion, in order to obtain clarification of information provided by the 
Proposer. 



 Request for Proposals for the City of Hialeah  
Reverse Osmosis Water Treatment Plant DBO Project 

 

3-3 

 

12. The City reserves the right to amend the Contact Services described in the draft 
Service Contract, at any time, to omit services therein or to include services not 
currently contemplated therein. 

13. The City reserves the right to hold public hearings for consideration of the merits of 
any or all Proposers or Proposals. 

14. The City reserves the right to determine the selected Proposer with whom to 
negotiate the Service Contract. 

15. The City reserves the right to discontinue negotiations with the selected Proposer 
and commence negotiations with the next ranked Proposer. 

16. The City reserves the right to enter into, or decline to enter into, the Service 
Contract with the selected Proposer following negotiations. 

17. The City reserves the right, for any reason, to decide not to award a contract as a 
result of this procurement process. 

3.04 EXPENSE OF PROPOSAL PREPARATION 

The City accepts no liability for the costs and expenses incurred by the Proposers in 
responding to this RFP, responses to clarification requests and attending discussion 
meetings, preparing re-submittals, potential interviews and negotiations, and any other 
activities included as part of this procurement process, including any activities associated 
with any geotechnical or other site investigation of the Project Site conducted by the 
Proposer in responding to this RFP.  Each Proposer that enters into the procurement 
process shall prepare the required materials and submittals at its own expense and with 
the express understanding that they cannot make any claims whatsoever for 
reimbursement from the City or from any of its employees, advisors or representatives for 
the costs and expenses associated with the process, including, but not limited to, costs of 
preparation of the Proposal, loss of anticipated profits, loss of opportunity or for any 
other loss, cost or expense. 

3.05 ADDENDA TO RFP 

During the period provided for the preparation of Proposals, the City may issue addenda 
clarifying or modifying this RFP.  Such addenda will be numbered consecutively.  All 
RFP addenda will be issued by, or on behalf of, the City and will constitute a part of this 
RFP.  A list of addenda will be kept on the Project Website.  The City recommends that 
prior to submitting its Proposal, a Proposer should contact the Program Manager to verify 
the number and subject of the addenda that have been issued.  The Proposer shall be 
responsible for obtaining all addenda prior to submitting a Proposal.  Submittal of a 
Proposal shall constitute certification that the Proposer has received and reviewed all 
addenda. 

3.06 COMMUNICATIONS PROTOCOL 

To ensure fairness during the procurement process, until the Service Contract is executed 
or all Proposals are rejected, Proposers and their employees, representatives and agents 
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shall not contact any member of the Selection Committee, any member of the City 
Council, any member of the County Board, or any official, employee, representative or 
consultant of the City or County involved with this procurement process other than the 
Program Manager or his designated representative.  Contact by any of the Proposers with 
any of the parties referenced in the preceding sentence (other than the Program Manager) 
regarding the Project is only permitted if: (i) a meeting is scheduled where Proposers are 
invited to attend and participate; or (ii) such contact has been initiated by such party.  If 
any Proposer has any reason, not related to the Project, to contact any of the above 
parties, they shall be required to promptly disclose to that party that they are a Proposer 
in this solicitation.  Failure to adhere to these requirements may result in disqualification. 

All formal questions regarding interpretations or clarification of the meaning of any part 
of this RFP or other documents provided by the City shall be made in writing or by email 
to Joe Dysard (the “Program Manager”) at the following address:  

Mr. Joe A. Dysard 
R.W. Beck, Inc. 

1000 Legion Place, Suite 1100 
Orlando, FL 32801 

email: JDysard@rwbeck.com 

The City’s responses to all Proposer questions and clarification requests shall be provided 
to all Proposers. The Pre-qualified Respondents shall submit questions and requests for 
clarifications NO LATER THAN 3:00 P.M., EST, ON DECEMBER 28, 2009.  All 
questions and clarification requests shall be in writing and Pre-qualified Respondents are 
encouraged to submit such questions and clarification requests in advance of the above 
deadline.  The City shall not respond to Proposer questions or clarification requests 
received after the above deadline.  Only answers issued by formal written addenda or as 
posted on the Project Website shall be final and binding upon the City.  Oral and other 
interpretations or clarifications shall be without legal effect and Proposers shall not rely 
on any such responses. 

As indicated in subsection 2.02.4 above, certain Project information will be made 
available from time to time to the Pre-qualified Respondents on the Project Website, 
which is available at https://clients.rwbeck.com/clients/hialeah/default.aspx.  Pre-
qualified Respondents have been provided an account and password to access the Project 
Website from the Program Manager. 

3.07 USE OF TECHNICAL INFORMATION 

By submitting a Proposal, Proposers agree that regardless of whether the City awards the 
Service Contract, the City shall have the right to use (or permit the use of) all Proposals 
submitted pursuant to this RFP, including the data, information, concepts, and ideas 
contained therein, without any requirement of providing compensation to the Proposer, 
for all purposes associated with the continued development, implementation, operation or 
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expansion of the Project.  Notwithstanding the foregoing, the City agrees that any such 
use of Proposals by the City without the applicable Proposer's verification or adaptation 
for the specific purpose intended shall be at the sole risk of the City.  

Except as otherwise provided in this RFP, a Proposer may establish claim to copyright 
any data first produced in the preparation of the Proposal.  When such claim to a 
copyright is made, the Proposer shall affix the applicable copyright notice to the data 
when such data is delivered to the City.  For data other than computer software, the 
Proposer grants to the City and others acting on its behalf, at no cost, a nonexclusive, 
irrevocable license to use such data solely for the proper purposes of the City.  For 
computer software, the Proposer grants, at no cost, a nonexclusive, irrevocable license for 
all such computer software to the City, and others acting on the City’s behalf, to use, 
reproduce, and prepare derivative works, by or on behalf of the City.  Notwithstanding 
the foregoing, no claim of copyright shall modify the City’s obligation to provide copies 
of documents submitted to it in response to a public records request under State law as 
further discussed in subsection 3.08 of this RFP. 

3.08 INFORMATION DISCLOSURE TO THIRD PARTIES  

While the City does not intend to publicize Proposals and other information provided by 
any Proposer, pursuant to Florida’s Public Records Law (Florida Statues, Chapter 119), 
the City may be required to publicly disclose to third parties any Proposals and materials 
submitted by Proposers in the event third parties make a public records request for such 
materials.  However, the Public Records Law provides for limited exemptions from this 
disclosure requirement.  If a Proposer believes that portions of its Proposal are exempt 
from disclosure to third parties, then the Proposer shall clearly label the specific portions 
sought to be kept confidential as “CONFIDENTIAL” and shall specify the statutory 
exemption that the Proposer is relying upon.  All such requests for exemption shall have a 
reasonable basis in law.  Marking all or substantially all of a Proposal as confidential may 
result in the Proposal being considered non-responsive by the City. 

In the event materials marked “CONFIDENTIAL” (that are not financial statements) are 
requested for release pursuant to the Public Records Law, the City shall release such 
materials marked “CONFIDENTIAL” (that are not financial statements) ten business 
days after the date of the notice to the Proposer of the request for release, unless the 
Proposer has, within the ten business day period, secured a protective order, injunctive 
relief or other appropriate order from a court of competent jurisdiction, enjoining the 
release of the materials.  For the purposes of this paragraph, the day of the request for 
release shall not be counted in the time calculation.  Proposers shall be notified of any 
request for such release on the same day of the request for public release or as soon 
thereafter as practical. 

Notwithstanding the foregoing, Proposers recognize and agree that the City shall not be 
responsible or liable in any way for any loss, cost or expense that the Proposer may suffer 



 Request for Proposals for the City of Hialeah  
Reverse Osmosis Water Treatment Plant DBO Project 

 

3-6 

 

from the disclosure of any information or materials submitted to the City or for any loss, 
cost or expense incurred by a Proposer in defending a basis for exemption.  The City 
shall notify the Proposer of any public records request relating to information or materials 
marked as confidential by the Proposer, as indicated above, and the Proposer shall be 
responsible for defending its basis for exemption from disclosure in accordance with 
Applicable Law. 

3.09 CITY RIGHT TO EXAMINE REFERENCE FACILITIES 

The City may examine any of the facilities referenced in the Proposals or in the SOQs.  
The intent of such a visit would be, among other things, to observe and investigate the 
facility’s ongoing quality with respect to operations and maintenance, observe the quality 
of construction, obtain the municipal owner’s perspective of how well the Proposer team 
worked with the owner throughout the project, determine whether there were problems 
encountered during start-up and acceptance of the selected facility, and determine if the 
Proposer team is meeting the performance criteria for the project. 

3.10 EVALUATION AND RANKING OF PROPOSALS 

The Selection Committee shall evaluate the Proposals in the manner set forth in Section 5 
of this RFP.  The result of the evaluation shall be a comparative ranking of Proposers. 

The evaluation process for Proposals will be similar to that which took place with respect 
to the SOQs.  The Selection Committee, appointed by the City, will conduct the 
evaluation and provide the ranking of the Proposals.  The Selection Committee will: (i) 
review the Proposals; (ii) review the evaluation information provided by the City’s 
technical, financial and legal advisors; (iii) conduct interviews with each Proposer; and 
(iv) rank the Proposals using the criteria detailed in Section 5 of this RFP.  The Selection 
Committee will then make its recommendation to the Mayor, who will then present his 
recommendation to the City Council for approval of the top ranked Proposer for 
negotiation of the final Service Contract. 

The evaluation of the technical and financial qualifications shall be based on the 
Proposals received in compliance with this RFP and an analysis of other publicly 
available information with respect to the Proposers.  The City may conduct such 
investigations and interviews as it deems necessary to assist in the evaluation of any 
Proposal, and to establish to the City’s satisfaction the responsibility, qualifications, and 
financial ability of any Proposer. 

3.11 NEGOTIATION OF SERVICE CONTRACT 

The Proposer selected for negotiations shall be determined by a recommendation of the 
Mayor to the City Council, based upon the evaluation and ranking of the Proposals by the 
Selection Committee, consistent with the requirements set forth in this RFP.  If the 
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decision to proceed with negotiations is made by the City Council, the City shall continue 
the selection process by commencing negotiations with the selected Proposer to finalize 
the Service Contract.  If and when negotiations are successfully completed with a 
selected Proposer, the Service Contract shall be submitted to the City and the County for 
approval in accordance with their respective contract approval processes.  Following 
approval by both the City and the County, the City and the selected Proposer shall 
execute the fully negotiated Service Contract.   

The City expects that the draft Service Contract review and comment process completed 
prior to the issuance of this RFP will substantially reduce the need for extensive post-
selection negotiations.  In the Transmittal Letter (Proposal Form 1), Proposers are 
required to agree to negotiate in good faith to enter into a Service Contract that reflects 
the substantive terms and conditions of this RFP and the Proposal.  If a change in law or 
other uncontrollable circumstance occurs between the date of the submittal of the 
Proposals and the conclusion of negotiations, and such change or circumstance requires a 
change to the selected Proposer’s Proposal, such change must be addressed during 
negotiations.  Failure of the selected Proposer to address such changes in law or other 
uncontrollable circumstance prior to the conclusion of negotiations shall effectively 
waive the selected Proposer’s right to relief for such change or circumstance. 

Proposers are reminded that, pursuant to subsection 2.08 of this RFP, acceptance of any 
suggestions included on Proposal Form 22 is at the City’s sole discretion and that, except 
as otherwise provided in the paragraph above, the City does not intend to discuss or 
negotiate any issue, term or condition that is not specifically identified on Proposal Form 
22.  At any time during the negotiation process, the City may decide that it is in the City’s 
best interests to terminate negotiations with the selected Proposer.  In such event, the City 
may elect to commence negotiations with the next highest ranked Proposer, to terminate 
this procurement, or to re-solicit proposals under this, or a different, RFP. 
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SECTION 4 
 

PROPOSAL REQUIREMENTS  

4.01 OVERVIEW OF SUBMISSION REQUIREMENTS AND DESIGN 
CRITERIA FOR PROPOSALS 

Proposers shall submit a fully developed Proposal in accordance with the instructions 
provided in this Section.  In addition to textual discussions, Proposers shall submit design 
drawings, diagrams, and shall complete the Proposal Forms included with this RFP.  In 
preparing all textual discussions contained within the various sections of the Proposal, 
Proposers should reference applicable design drawings, diagrams, and Proposal Forms to 
assist the City in its evaluation of the Proposal.   

Proposals shall meet or exceed the Design and Construction Requirements included in the 
Technical Specifications set forth in Appendix 3 to the draft Service Contract.  In order to 
enable the City to evaluate the technical merits of a Proposal, Proposers shall provide 
sufficient information and design details in their Proposals to demonstrate compliance 
with the Design and Construction Requirements, the Performance Guarantees and the 
other Contract Standards. 

Proposers shall provide the information requested in this RFP in accordance with the 
format and content requirements outlined in this Section.  Failure of the Proposer to 
provide all of the requested information and to provide it in the requested format may 
result in the City, in its sole discretion, determining that the Proposal is non-responsive to 
the requirements of this RFP. 

4.02 PROPOSAL FORMAT 

Each Proposal shall be spiral bound (or similar) and shall consist of four sections in 
accordance with the format outlined below.  Narrative pages shall be 8-1/2 inches by 11 
inches, printed on one side only and typed with a minimum 11-point font (unless 
otherwise stated).  All descriptive text on diagrams and figures must be easily readable.  
Proposers shall incorporate graphics (e.g., process flow diagrams and drawings) as 
necessary to clearly present their Proposals.  All drawings, diagrams and other graphics 
should be prepared to scale where possible, and if otherwise prepared, such drawing, 
diagram or graphic shall clearly indicate the manner in which it has been presented.  A 
clear and concise presentation of information is encouraged within the size limitations 
established for the Proposal.  Proposals shall be in the English language and shall use 
English units of measurement. 

Failure of the Proposer to organize the information as required by this Section of this 
RFP may result in rejection of the Proposal by the City, in its sole discretion, deeming the 
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Proposal unresponsive to the requirements of the RFP.  Proposers may reduce the 
repetition of identical information within the several sections of Proposals by making the 
appropriate cross-references to other sections of their Proposals and Proposal Forms.  
Appendices for certain technical information, such as drawings, charts, forms and tables 
may be used to facilitate Proposal preparation. 

The complete Proposal format requirements are outlined as follows: 

Section 1.0  Executive Summary 
A. Proposal Form 1: Transmittal Letter 
B. Executive Summary 
C. Project Abstract 
D. Proposal Form 2: Non-Collusion Affidavit 
E. Proposal Form 3: Disclaimer Statement 

Section 2.0  Project Team Information  
A. General Project Team Information 
B. Proposal Form 4: Guarantor Acknowledgment 
C. Proposal Form 5: Key Personnel 
D. Proposal Form 6: Verification of SOQ Information 
E. Proposal Form 7: Statement of Equity Ownership 
F. Proposal Form 8: Financial Capacity Data 
G. Proposal Form 9: Surety Letter of Intent to Issue a Performance Bond 
H. Proposal Form 10: Surety Letter of Intent to Issue a Payment Bond 
I. Proposal Form 11: Surety Letter of Intent to Issue an Operations Performance 

Bond 
J. Proposal Form 12: Insurance Company Letter of Intent 
K. Additional Financial Information 

Section 3.0 Technical Proposal 
A. Project Description and Design Approach 
B. Technical Proposal Forms (13A – 13U) 
C. Environmental Protection and Mitigation 
D. Proposal Form 14: Preliminary Project Schedule 
E. Plan for the Performance of the Design-Build Work 
F. Plan for Transition and Acceptance Testing 
G. Plan for the Performance of the Operation Services 
H. Plan for the Management of Residuals 

Section 4.0  Business and Price Proposal 
A. Summary of Business Proposal 
B. Proposal Form 15: Fixed Design-Build Price 
C. Proposal Form 16: Materials Cost Adjustment to Fixed Design-Build Price 
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D. Proposal Form 17: Maximum Drawdown Schedule 
E. Proposal Form 18: Fixed Component of the Base Operating Charge of the 

Service Fee 
F. Proposal Form 19: Guaranteed Maximum Electricity Utilization and Guaranteed 

Maximum Electricity Demand 
G. Proposal Form 20: Major Maintenance, Repair and Replacement Schedule and 

Annual Capital Maintenance Charge 
H. Proposal Form 21: RO System Membrane Replacement Schedule and Annual 

Membrane Replacement Charge 
I. Proposal Form 22: Suggested Changes to Service Contract 

4.03 PROPOSAL SUBMISSION 

4.03.1 Proposal Deadline 

All Proposals, including all attachments, shall be delivered in a sealed package addressed 
to:  

CITY CLERK’S OFFICE 
Attn:  Mr. Rafael Granado 

501 Palm Avenue, 
Hialeah, FL 33010 

The package shall clearly state “Proposal for the Hialeah Reverse Osmosis Water 
Treatment Plant.”  The Proposal and applicable Proposal Forms shall be signed and 
acknowledged by the Proposer in accordance with the instructions herein.  Proposals 
shall be delivered to and be received by the City in the City Clerk’s Office at the above 
address at or before 3:00 p.m., EST, on January 15, 2010.  Any Proposal received after 
that time shall remain unopened and may be returned unopened to the Proposer. 

4.03.2 Number of Copies 

One original and 20 hard copies of each Proposal shall be submitted.  All Proposals shall 
be complete, with all requested information, data and attachments.  One copy of the 
Proposal must be clearly marked as the original and must contain the original signature 
forms and other original documents.  The remaining 20 copies of the Proposal may be 
reproductions and Proposers shall number each hard copy in sequential order on the 
upper right corner of each cover.  The original and each hard copy shall be accompanied 
by a CD-ROM version thereof with all files in Microsoft Word® or Portable Document 
Format (“PDF”), as appropriate, with any drawings and diagrams presented in PDF.  The 
typed, hardbound Proposals shall take precedence over the electronic CD-ROM version 
in the event of any inconsistencies between the two formats.   
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4.04 PROPOSAL CONTENTS 

The Proposer shall provide the appropriate information in accordance with the content 
and format requirements set forth in each of the following submission subsections.  In 
addition to any specific page limits established below with respect to certain subsections 
of the Proposals, all Proposals shall be subject to an overall page limit of 500 pages, 
excluding any drawings and proposal forms. 

Proposers are advised that, if selected, as part of the contract preparation phase, portions 
of the information contained in its Proposal may be included or integrated into the 
Service Contract, as negotiated by the parties based on the RFP and Proposal. 

4.04.1 Section 1.0: Executive Summary 

A. Proposal Form 1: Transmittal Letter 

Each Proposal must include one fully executed and notarized Transmittal Letter from the 
Proposer acknowledging, among other things, that the Proposer has completely reviewed 
and understands and agrees to be bound by the requirements of this RFP and has received 
all addenda.  Such letter commits the Proposer, if selected, to carry out the provisions of 
the Proposal.  The Transmittal Letter shall be submitted on the Proposer’s letterhead in 
the form of Proposal Form 1 and signed by a representative of the Proposer who is 
empowered to sign such material and to commit the Proposer to the obligations contained 
in the Proposal (the "Designated Signatory").  The Certificate of Authorization 
(Attachment 1 to the Transmittal Letter) attesting to such authorization must also be 
submitted with the Transmittal Letter.  If the Proposer is a partnership, the Proposal shall 
be signed by one or more of the general partners.  If the Proposer is a corporation, an 
authorized officer shall sign his or her name and indicate his or her title beneath the full 
corporate name.  If the Proposer is a joint venture, each firm in the joint venture shall 
sign the Transmittal Letter.  If the Proposer is a limited partnership or a limited liability 
company, the Proposal shall be executed by the managing partner(s) or managing 
member thereof.  Anyone signing the Proposal or any Proposal Form as agent must file 
with it legal evidence of his or her authority to execute such Proposal or Proposal Form.  
The Designated Signatory shall sign all forms that require the signature of the Proposer.  
The Transmittal Letter must also contain a listing of all firms that are part of the 
Proposer's Project team (Attachment 2 to the Transmittal Letter).  A summary of the role 
for each member of the Proposer’s Project team shall be included. 

B. Executive Summary 

The Proposer shall submit an executive summary detailing the key aspects of the 
Proposal.  The executive summary should include a clear statement of the Proposer's 
understanding of the RFP, identify the Proposer’s key team members and their respective 
roles with respect to the proposed Project, briefly describe the Facility’s proposed 
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processes and summarize the other significant aspects of the Proposal noting how the 
Proposer meets the requirements of the RFP and the Service Contract.  The executive 
summary shall not exceed 10 pages, plus the following charts and diagrams: 

 Project Team (8½” x 11”, 1 page) 
 Site Plan (11” x 17”, 1 page) 
 Process Block Diagram (11” x 17”, 1 page) 

C. Project Abstract 

The Proposer shall also submit a Project abstract outlining the Proposal.  The Project 
abstract shall at a minimum include an identification of the proposed Project team and 
description of the proposed Facility and overall Project.  The Project abstract shall not 
exceed 4 pages.  The City may use the Project abstract for public relations purposes.  
Accordingly, the Project abstract should be concise and drafted so that it may be easily 
understood by persons not having a technical background. 

D. Proposal Form 2: Non-Collusion Affidavit 

Proposers shall complete and sign Proposal Form 2, which acknowledges that the 
Proposal has been made and submitted in good faith and without collusion or fraud. 

E. Proposal Form 3: Disclaimer Statement  

Proposers shall be responsible for independently verifying the accuracy of all the 
information contained in the RFP.  Proposers shall complete and sign Proposal Form 3 
which releases the City and the City Representatives (as defined therein) from any and all 
claims arising from any information contained in or otherwise provided in connection 
with this RFP, except as otherwise specifically provided in the Service Contract with 
respect to the occurrence of certain Uncontrollable Circumstances. 

4.04.2 Section 2.0: Project Team Information 

A. General Project Team Information 

The Proposal shall include a description of the Proposer, i.e., the form of business 
structure (corporation, partnership, joint venture, etc.) that is proposed to serve as the 
contracting party.  A Project organization chart is required which shall include a full page 
diagram of the legal relationships between all parties of the Proposer’s Project team, 
including the Guarantor, and a clear description of the ownership structure of all Project 
team members, including the Guarantor.  If the Proposer is a partnership or a joint 
venture, all members of the Proposer shall be listed.  Pre-qualified Respondents may not 
materially modify their ownership structure, as presented in their SOQ. 
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The Proposal shall identify the portions of the Project that will be undertaken directly by 
the Proposer and what portions of the Project will be subcontracted and to which firms 
(collectively, “Significant Subcontractors”).  The Project organization chart shall also 
show all Key Personnel (identified on Proposal Form 5, below) and lines of authority for 
the Design-Build Period and Operation Period. 

The Proposer shall also identify any other entity, including, without limitation, any 
corporation, partnership, firm, joint venture, or individual to which the Proposer intends 
to assign material responsibilities under the Service Contract.  At a minimum, the 
Proposal shall identify the parties that will undertake the various roles required to 
perform the Contract Services. 

The proposed contractual relationships between the Proposer, the Guarantor, and all 
major partners and Significant Subcontractors relative to the various phases of the Project 
(e.g., design, construction, operation, etc.) shall be outlined in the Proposal.  The City 
reserves the right to request copies of such contracts as part of the Proposal review 
process. 

In addition, Proposers shall indicate the current workload of the key Project team 
members and shall provide a description of how the Project team will manage the 
workload in a manner that will assure the timely, cost-effective delivery of the Contract 
Services. 

B. Proposal Form 4: Guarantor Acknowledgement 

The Proposer must have the Guarantor for the Project, which was identified by the 
Proposer in its SOQ, complete and sign the Guarantor Acknowledgement (Proposal Form 
4).  The Guarantor will be required to sign a Guaranty Agreement with the City in the 
form set forth in the draft Service Contract (Transaction Form A), in which it will 
irrevocably, absolutely and unconditionally guarantee the performance of all obligations 
of the Company under the Service Contract.  The Guarantor Acknowledgment shall be 
submitted on the Guarantor’s letterhead in the form of Proposal Form 4 and signed by a 
representative of the Guarantor who is empowered to sign such material and to commit 
the Guarantor to the obligations contained in the Acknowledgement.  A Certificate of 
Authorization (Attachment 1 to the Guarantor Acknowledgement) attesting to such 
authorization must also be submitted with the Guarantor Acknowledgement.  If the 
Guarantor is a partnership, the Guarantor Acknowledgment shall be signed by one or 
more of the general partners.  If the Guarantor is a corporation, an authorized officer shall 
sign his or her name and indicate his or her title beneath the full corporate name.  If the 
Guarantor is a joint venture, each firm in the joint venture shall sign a separate Guarantor 
Acknowledgment.  If the Guarantor is a limited partnership or a limited liability 
company, the Guarantor Acknowledgment shall be executed by the managing partner(s) 
or managing member thereof.  If there are multiple Guarantors (which must be jointly 
and severally liable), each must independently comply with these requirements and 
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submit separate Guarantor Acknowledgments with Certificates of Authorization.  Anyone 
signing as an agent must file with it legal evidence of his or her authority to execute such 
Guarantor Acknowledgment. 

Proposers may provide enhancements to the Guarantor identified in the Proposer's SOQ; 
however, Proposer’s must describe any enhancements provided, and detail how the 
enhancements make the Guarantor equal to or better financially than as set forth in the 
Proposer's SOQ.  The City, in its sole discretion, may consent or decline to consent to 
such enhancements. 

C. Proposal Form 5: Key Personnel 

The Proposer shall complete Proposal Form 5 for all Key Personnel, which shall include 
the following individual team members (as applicable):  

1. Senior Supervisors; 
2. Contract Representative; 
3. Overall Project Manager; 
4. Design-Build Manager; 
5. Systems Engineer;  
6. Company Construction Superintendent; 
7. Lead Water Treatment Process Design Engineer; 
8. Project lead with respect to Governmental Approvals;  
9. Engineer-of-Record, licensed in the State of Florida, responsible for process design, 

facilities design, civil, mechanical, structural, electrical and geotechnical 
disciplines; 

10. Field Engineers 
11. QA/QC Manager; 
12. LEED Specialist 
13. Commissioning Manager 
14. Safety Manager;   
15. Chief Operator; and  
16. Shift Supervisors.  

Additional forms may be provided for other Key Personnel critical to completion of the 
Project.  Where one individual or team member performs several functions, information 
shall be provided on immediate subordinates.  The Proposers shall demonstrate that the 
Key Personnel include the appropriate mix of skills and disciplines, that there shall be 
assurance of continuity from Design-Build Work through startup, commissioning, and 
into the Operation Period and that there is definitive authority vested in the appropriate 
individuals to fully execute the Project.  The Proposer shall submit a statement attesting 
to the Proposer’s commitment to keep the individuals so identified for the duration of the 
intended role in the Project for each individual.  This commitment is to last as long as 
each individual remains in the employ of the Proposer or as otherwise specified in the 
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Service Contract, subject only to unavoidable personal circumstances affecting the Key 
Personnel.  The Proposal shall identify where Key Personnel will be located during the 
execution of the Project. 

Each Proposer shall recognize that its Key Personnel, along with the Significant 
Subcontractors and their key employees included in the previously submitted SOQ, were 
used as a basis for determining short-listed firms for eligibility to submit responses to this 
RFP.  Therefore, any changes to the Proposer’s proposed Project team from that 
presented in the SOQ, shall include a description of the proposed change and how the 
change makes the Proposer equally qualified or better qualified than indicated by the 
previously submitted qualifications.  Such changes may, at the sole discretion of the City, 
result in disqualification of the Proposer if the City determines that any such changes 
have adversely affected the Proposer’s qualifications from those set forth in the  
previously submitted SOQ.   

D. Proposal Form 6: Verification of SOQ Information 

The information previously provided in the Proposer's SOQ shall be evaluated based 
upon the criteria identified in Section 5 of this RFP on a relative basis among the Pre-
qualified Respondents.  Accordingly, each Proposer must update and reaffirm all aspects 
of its SOQ; or, if making changes, identify the changes and describe how such changes 
make the Proposer’s qualifications equal or better than its previously submitted 
qualifications in its SOQ through completion and submission of Proposal Form 6.  Any 
such changes must be consented to by the City, in its sole determination, and the City’s 
decision as to whether or not such changes enhance or adversely effect the Proposer’s 
qualifications shall be final. 

As part of each Pre-qualified Respondent’s update to the information previously 
submitted in connection with its SOQ, the Proposer shall update its safety experience 
modification rates for the last three years and shall provide its updated safety experience 
modification rate on the letterhead of the Proposer’s insurance carrier. 

In connection with Proposal Form 6, a Pre-qualified Respondent may update the 
description of the reference facilities identified in its SOQ or may add additional 
reference facilities, as necessary to show that the Pre-qualified Respondent has the 
experience necessary to perform the Contract Services.  The City may choose as part of 
the RFP process to visit any of the reference facilities identified in a Pre-qualified 
Respondent’s SOQ or any new reference facilities identified by the Pre-qualified 
Respondent in its Proposal. If new reference facilities are added, a brief description of 
each added reference facility shall be provided, including a description of the Pre-
qualified Respondent's specific involvement.  For each reference facility added, the Pre-
qualified Respondent shall provide at least the following information, as applicable: 

1.  the name and location; 
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2.  the name, address, and telephone number of client contact; 

3.  the owner of the facility or system; 

4.  if regulated, the name, address, and telephone number of the regulator; 

5.  a description of the services performed; 

6.  the applicability and relevance of the reference facility to the Contract Services; 

7.  a description of systems and processes, including design, size and capacity; 

8.  the history of operations, including start-up date and years of service; and 

9.  key contact information. 

E. Proposal Form 7: Statement of Equity Ownership 

The Proposer shall complete and submit Proposal Form 7 to indicate the names and 
addresses of any owner(s) of the Proposer who own 10% or more of equity in the 
Proposer.  If one or more such equity owner is not an individual, then the equity holding 
individuals or entities owning 10% or greater of the equity in that entity shall also be 
listed.  Such disclosure shall be continued until names and addresses of every individual 
stockholder, and individual partner, member or venture exceeding the 10% ownership 
criteria of each corporation, partnership, limited liability company or joint venture listed 
has been identified. 

F. Proposal Form 8: Financial Capacity Data 

Proposers and Guarantors shall complete and provide Proposal Form 8 in order to 
provide the City with updated financial information from that submitted with the SOQ.  
Proposal Form 8 shall be completed separately by the Proposer and the Guarantor(s) and 
signed by an authorized official of the Proposer and the Guarantor(s), respectively.  The 
Proposer and the Guarantor shall attach any additional financial information requested in 
Proposal Form 8, including audited financial statements and associated footnotes.  If any 
information requested on Proposal Form 8 is not available, Proposers and Guarantors 
shall provide an explanation as to the absence of such information.  As required in 
Proposal Form 8, the Proposer and the Guarantor shall provide independently audited 
financial statements for the preceding three fiscal years and their most recently available 
quarterly financial statements and may request such financial information be treated 
confidentially in accordance with subsection 3.08 of this RFP.  If the Proposer and 
Guarantor provided the financial statement information as part of its SOQ, the Proposer 
should only submit updates to those statements.  Audited financial statements shall be 
presented in U.S. dollars and shall include the auditor’s report, income statements, 
balance sheets, cash flow statements, accompanying footnotes and any required 
supplementary information.  These statements shall be presented in U.S. dollars and shall 
be prepared in accordance with GAAP, including all relevant notes.  The City will accept 
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statements prepared in accordance with a different financial standard (e.g., IAS or 
European GAAP).  However, such statements shall be presented in U.S. dollars, shall 
include all relevant notes in English and shall be accompanied by a general description of 
the differences between the principles under which the reports have been prepared and 
GAAP.  If the Proposer does not file financial statements separately from its parent 
company, the City will accept financial statements prepared for internal reporting 
purposes along with the parent’s financial statements.   If the Proposer is a special 
purpose entity (“SPE”) or if the Proposer intends to utilize a SPE, then the Proposer shall 
provide at least three years of financial statements of the shareholders or partners of the 
SPE and, as applicable, the articles of incorporation, deed of partnership or articles of 
organization of the SPE. 

If the Proposer or the Guarantor is required to make periodic filings with the Securities 
and Exchange Commission (“SEC”), the Proposer and the Guarantor shall submit any 
additional filings it has made since its submission of the SOQ.  This would include filings 
on Form 10-K and supporting documents, all quarterly reports filed with the SEC on 
Form 10-Q since the last 10-K was filed, and all reports filed with the SEC on Form 8-K 
since the last 10-K or 10-Q was filed, whichever is later. 

G. Proposal Form 9: Surety Letter of Intent to Issue a 
Performance Bond 

Proposal Form 9 shall be duplicated and provided on the official letterhead of the 
Proposer’s surety company.  The Proposer must provide a surety company that complies 
with the requirements set forth in Section 14.2 of the Service Contract.  Proposal Form 9 
acknowledges, among other things, that the Proposer’s surety company has reviewed and 
understands the requirements of this RFP and the Service Contract and intends to issue a 
Performance Bond in favor of the City and County (as dual obligees) as security for the 
performance of the Company’s Design-Build Work obligations under the Service 
Contract, as negotiated between the parties based on the RFP and Proposal. 

H. Proposal Form 10: Surety Letter of Intent to Issue a Payment 
Bond 

Proposal Form 10 shall be duplicated and provided on the official letterhead of the 
Proposer’s surety company.  The Proposer must provide a surety company that complies 
with the requirements set forth in Section 14.2 of the Service Contract.  Proposal Form 10 
acknowledges, among other things, that the Proposer’s surety company has reviewed and 
understands the requirements of this RFP and the Service Contract and intends to issue a 
Payment Bond in favor of the City and County (as dual obligees) as security for the 
performance of the Company’s payment obligations in connection with the performance 
of the Design-Build Work under the Service Contract, as negotiated between the parties 
based on the RFP and Proposal. 
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I. Proposal Form 11: Surety Letter of Intent to Issue an 
Operations Performance Bond 

Proposal Form 11 shall be duplicated and provided on the official letterhead of the 
Proposer’s surety company.  The Proposer must provide a surety company that complies 
with the requirements set forth in Section 14.2 of the Service Contract.  Proposal Form 11 
acknowledges, among other things, that the Proposer’s surety company has reviewed and 
understands the requirements of this RFP and the Service Contract and intends to issue an 
Operations Performance Bond in favor of the City and County (as dual obligees) as 
security for the performance of the Company’s Operation Services obligations under the 
Service Contract, as negotiated between the parties based on the RFP and Proposal. 

J. Proposal Form 12: Insurance Company Letter of Intent 

Proposal Form 12 shall be duplicated and provided on the official letterhead of the 
Proposer’s insurance company.  The Proposer must provide an insurance company that 
complies with the requirements set forth in Section 13.1 and Appendix 10 of the Service 
Contract.  The Insurance Company Letter of Intent acknowledges, among other things, 
that the Proposer's insurance company has reviewed and understands the requirements of 
this RFP and the Service Contract and that the insurance company intends to furnish the 
Required Insurance set forth in Appendix 10 of the Service Contract, as negotiated 
between the parties based on the RFP and Proposal. 

K. Additional Financial Information 

In order to demonstrate the financial capacity to perform the Contract Services, each 
Proposer shall update the financial information submitted with its SOQ for itself and its 
Guarantor with respect to the Proposer’s and Guarantor’s near-term financial prospects.  
In this section of the Proposal, discuss any recent, current, or anticipated changes in the 
Proposer’s or the Guarantor’s method of conducting business, including mergers and 
acquisitions, take-over or divestitures.  Proposers shall state whether there are or may 
possibly be any events or changes that might significantly alter the financial condition of 
the Proposer or its Guarantor.  This could include any material lawsuits or litigation, 
significant permit exceedances, and material contract disputes for other projects 
developed or operated by the Proposer, the Guarantor or any Significant Subcontractor.  
Note, responses under this section of the RFP that are subject to knowledge qualifiers 
should reflect the knowledge of the Proposer as well as the Guarantor and any Significant 
Subcontractor.  Additionally, discuss any material financial disclosures, contingent 
liabilities (including operating performance guarantees for other entities) adjustments, 
and extraordinary expense items that have been disclosed over the past three-year period.  
For purposes of this paragraph and this RFP, “material” refers to any litigation or contract 
dispute where a Proposer’s potential exposure is greater than $1,000,000 or where there 
is a potential exposure or liability of greater than $1,000,000 for any reason whatsoever.  
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Proposers shall include all such material information requested in this paragraph in this 
section of its Proposal. 

In addition, in this section of the Proposal, Pre-qualified Respondents may provide any 
other information of the Proposer and the Guarantor that would assist the City in 
evaluating the Proposer’s and Guarantor’s financial capabilities and long-term financial 
strength in accordance with Section 5.0 of this RFP. 

4.04.3 Section 3.0: Technical Proposal 

This section of the Proposal shall present the technical aspects of the Proposer's plan to 
provide the Contract Services.  Each Pre-qualified Respondent shall provide a description 
of the proposed Project and the information necessary to convey a clear understanding of 
the proposed systems and equipment, as well as a description of the approach to the 
performance of the Contract Services in accordance with the requirements set forth in this 
Section.  The Proposer’s technical submission shall be in sufficient detail so that the City 
can ascertain the Proposer’s ability to comply with the performance and quality level 
requirements set forth in the Service Contract.  The organization of the technical 
information submitted shall be in a format that can be easily incorporated into the 
Appendices for the finalization of the Service Contract.  A list of design standards to be 
used and a description of the Proposer’s Project Equipment redundancy and sparing 
philosophy shall be provided. 

The following subsections outline the elements that shall be included in the Proposer’s 
technical proposal to demonstrate compliance with the Service Contract and this RFP. 

A. Project Description and Design Approach 

Each Pre-qualified Respondent shall provide a description of the treatment process, 
equipment selection and the design of the Project.  Detailed design criteria and 
specifications shall be provided on the appropriate Technical Proposal Forms (discussed 
in subsection B of this Section).  The Pre-qualified Respondent shall explain how the 
proposed design meets the Design and Construction Requirements (see subsection 2.06.1 
of this RFP) and shall clearly identify any differences between the proposed treatment 
processes and the treatment processes included in the Preliminary Engineering Report 
(see subsection 2.05 of this RFP).  The Pre-qualified Respondent shall also clearly 
demonstrate how the proposed design achieves the City’s quality expectations for the 
Project, as indicated by the detailed specifications and drawings included in Attachments 
3B and 3C to Appendix 3 (see subsection 2.06.1 of this RFP) and shall prepare a 
technical approach that includes, but is not necessarily limited to, the items listed below: 

 Design and sizing criteria for all treatment processes 

 Size and volume of all treatment units 
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 Approach for meeting the Performance Guarantees and other Contract Standards, 
including a description of the Proposer’s approach to meeting the quality level 
requirements for all Company Project Improvements established by the Technical 
Specifications (Appendix 3 to the Service Contract) 

 Description of the basis for assurance that the chosen treatment processes will be 
capable of meeting the Performance Guarantees and all other Contract Standards, 
with reference to the Proposer’s Pilot Testing Study, including 

• The history and demonstrated results of the proposed system for meeting the 
Performance Guarantees 

• The Proposer’s experience with design, construction, and operation of the 
proposed systems 

• An analysis of how the proposed combination of unit processes and system 
configurations can meet the approval of all applicable Governmental Bodies, 
including FDEP and the Department of Health 

• The ability of the proposed Facility to operate at the Specified Raw Water 
Quality Parameters set forth in Appendix 15, and at the typical variations that 
can reasonably be anticipated, through textual and graphic depictions of the 
Facility’s operational range 

 The ability of the Facility to produce Finished Water that meets standards more 
stringent than set forth in the Performance Guarantees 

 Description of each major process system, including the Raw Water supply system, 
chemical feed systems, pre-treatment systems, reverse osmosis membrane treatment 
system, post-treatment systems and permeate storage and Concentrate disposal 
system 

 Description of the redundancy for each unit process and the interconnections between 
unit processes 

 The ability of the Facility to either be shutdown on a short-term (less than 30 days) or 
long-term basis or to curtail operations during City-ordered shutdowns or 
curtailments 

 Approach for optimizing energy usage 

 Identify the amount and type of Facility By-Products that are generated from the 
proposed process and describe the approach to managing all Facility By-Products 

 Approach to assuring that the Project will be designed and constructed so that LEED 
Silver Certification can be achieved based upon the standards set forth in LEED-NC 
version 2.2 (as discussed in subsection 2.06.1 of this RFP) 
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 Approach for providing Project Site security and to assisting the City and all 
appropriate Governmental Bodies in connection with any vulnerability assessment 
required under Applicable Law 

 If there are changes from the processes described in the Preliminary Engineering 
Report: 

• Explain the basis for the judgment that the proposed changed process will be 
approved by all required Governmental Bodies, including the Department of 
Health 

• Identify reference facilities successfully using the technology involved in the 
proposed process change 

• Describe the basis for assurance that the treatment process proposed will be 
capable of meeting the Performance Guarantees and other Contract Standards 
with reference to the Proposer’s Pilot Testing Study 

 Drawings and Diagrams 

• Clearly label the drawings and diagrams 

• Additional drawings and diagrams beyond those requested below may be 
provided 

• Drawings will serve as an overview of the technical design and will become a 
part of the Appendices to the Service Contract 

 Site layout plan, including Project limits, clearing limits, roadways, Utilities etc., 
showing all Project components, as well as location of future structures for buildout 
to ultimate plant capacity of 17.5 MGD 

 Process diagrams 

• Complete process flow diagram for the entire Project 

• Raw Water supply system 

• Pre-treatment chemical feeds 

• Cartridge filtration 

• Reverse osmosis membrane treatment 

• Post-treatment lime handling and feed 

• Post-treatment pH control/carbon dioxide feed 

• Flushwater and RO clean-in-place systems 

• Structural plan and section drawings 

• Hydraulic profile 
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• Electrical one-line diagram 

• Electrical load study 

• Site power distribution plans 

• Lightning protection, grounding, bonding & surge protection plan 

• Site drainage plan (stormwater control) 

• Communications systems and schematics 

• Control system block diagrams 

• Security system specifications 

 Listing and location of all Raw Water and Finished Water quality monitoring devices 

 General description of Utilities 

 General roadway and traffic plans 

 Narrative descriptions of components of the Facility not directly related to water 
treatment such as civil/site work, structural design, building services, power supply, 
electrical equipment, instrumentation and control, communications systems, on-site 
laboratory facilities, administration building, maintenance building, visitor parking 
and other ancillary areas 

 Description of approach to design of the structural aspects of the Design-Build Work, 
including foundation systems, structural floor, wall, and roof systems proposed for all 
buildings, tanks, holding areas, and containment structures, along with sizing criteria 
for all containment structures 

 Proposer’s additional geotechnical investigation reports, if conducted 

 Site analysis that examines and displays the relationship of the proposed architectural 
design to the surrounding area 

 Architectural design approach including renderings that show 

• Aerial perspective showing the relationship of the Project components to the 
surrounding area 

• The most likely public view 

• Perspectives of occupied buildings and major process structures 

• General landscaping and irrigation plans 

• Fencing and related site security components 

• Description of architectural features 
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Proposers are solely responsible for providing Proposals that will comply with 
Applicable Law and can obtain applicable Government Approvals, including, without 
limitation, those set forth in Appendix 9 to the Service Contract.  Changes in law or other 
uncontrollable circumstances occurring after the date of the submittal of Proposals and 
prior to the Contract Date shall be negotiated between the parties in accordance with 
Section 3.11 of this RFP.  The City shall not be liable for any increased costs to the 
Company in the event that after the Contract Date any aspect of the Project must be 
modified in order to meet the requirements of Applicable Law in effect as of the date to 
be specified in the Service Contract for the conclusion of the negotiations or to meet the 
requirements of any of the other Contract Standards. 

B. Technical Proposal Forms 

Proposers shall complete and provide Proposal Forms 13A through 13U to provide the 
City with detailed design criteria and specifications for the various equipment, systems, 
materials, and structural elements the Proposer intends to utilize in implementing the 
Project (the “Technical Proposal Forms”).  Proposers are encouraged to modify and add 
to the Technical Proposal Forms as necessary to provide the City with a clear 
understanding of the intended technical aspects of the Proposal.  Certain of the Technical 
Proposal Forms include a sample listing of specific information typical to the applicable 
equipment and systems utilized in reverse osmosis water treatment facilities.  Any such 
listed components are not intended to represent the City’s preferred design.  The Proposer 
shall provide information specific to its proposed design in a level of detail similar to that 
which has been requested in the applicable Technical Proposal Form.  Information 
provided in the Technical Proposal Forms shall be presented in a manner that facilitates 
incorporation into the Service Contract. 

C. Environmental Protection and Mitigation 

The Proposal shall describe the Proposer’s program to assure long-term compliance with 
environmental related Applicable Law and Governmental Approvals and shall provide 
one or more examples where similar programs have been implemented by the Proposer. 

D. Proposal Form 14: Preliminary Project Schedule 

The Proposer shall provide a list of proposed major milestones, durations and completion 
dates for major activities important to procurement, permitting, design, construction, and 
commissioning activities in Proposal Form 14.  The list shall start with the Contract Date 
and end upon Final Completion and shall clearly indicate the extent to which the 
Proposer has included float in the schedule.  Proposers shall clearly indicate the number 
of days from the Contract Date by which the Proposer would submit a completed 
application for each Governmental Approval listed in Table 4.5 of subsection 4.5(J) of 
the Service Contract (each a “Governmental Approval Application Date”).  The dates 
provided with respect to each such Governmental Approval Application Date shall be 
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included in Table 4.5 of subsection 4.5(J) of the Service Contract in the event the 
Proposer is the successful Proposer and enters into a Service Contract with the City.  
These major milestones, activity durations, and completion dates will comprise the 
Preliminary Project Schedule.  The Proposer shall provide copies of this Preliminary 
Project Schedule in both written and electronic formats (Primavera® Systems, Inc. or 
other suitable format) with the Proposal.  The level of detail shall be summary level for 
major procurement, permitting, design, construction, commissioning and Acceptance 
testing activities in accordance with the requirements specified in Proposal Form 14. 

E. Plan for the Performance of the Design-Build Work 

Each Pre-qualified Respondent shall provide a plan for the performance of the Design-
Build Work that addresses, without limitation, the following items: 

 Composition and organization of the design-build team 

 Team mechanisms of reporting and internal communications plan 

 Specific responsibilities, authority and accountability of key personnel and how they 
will interact with each other and other entities 

 Description of how construction and operations organizations will be integrated with 
the design organization in all phases of design-build to promote constructability, 
operability, maintainability, value engineering and efficiency of design and 
construction 

 Description of plan for handling communications with the public including the 
personnel responsible for implementing the plan 

 Description of the relationship and communications with the City, the County and all 
other appropriate Governmental Bodies 

 Geographic location of key staff during each phase of the Project 

 Description of approach to site development, including construction staging and 
laydown areas, earth movement and all other site work 

 Description of measures to minimize noise, odors, dust, traffic and other construction-
related impacts during the Design-Build Period 

 Preliminary construction traffic management plan and a discussion of how 
construction shall be coordinated and scheduled to avoid impact to any sensitive 
nearby wetland habitats 

 Preliminary spill prevention and control plan for construction 

 Description of the approach to obtaining Governmental Approvals needed to 
construct and operate the Facility, including those set forth in Appendix 9 to the 
Service Contract 
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 Identification of each applicable Governmental Approval, the estimated calendar time 
required to submit a complete Governmental Approval application, the estimated 
calendar time required to obtain the Governmental Approval and each instance where 
coordination or assistance from the City or others in obtaining such approval is 
required 

 Description of the Pre-qualified Respondent’s Design-Build Quality Management 
Plan and procedures including the authority and independence given to the person(s) 
tasked with implementing quality assurance and quality control 

 Description of approach to procurement and delivery of materials for the project 

 Identification of any and all schedule-constraining resources and how the Pre-
qualified Respondent will manage these resources to prevent them from impacting 
construction progress including such items as availability of skilled workers, 
materials, machinery, equipment, working capital 

 Description of the approach to attracting, retaining and providing incentives to attract 
and retain skilled laborers necessary to meet labor requirements 

 Approach to management of subcontractors 

 Description of Proposer’s approach to integrating the Company Project 
Improvements with the City Project Improvements 

 The internal dispute resolution process for on-site disputes between the Company and 
its employees and/or subcontractors 

 Approach to construction safety 

F. Plan for Transition and Acceptance Testing 

The Proposal shall describe the Proposer's approach for making the transition from the 
Design-Build Work to the Operation Period under the Service Contract.   It is recognized 
that many of the details for such activities are not practical to finalize at this time, and as 
such, the Proposer shall provide an overview of its approach for the transition in its 
Proposal.  Accordingly, the Proposer shall provide a preliminary commissioning plan 
explaining how the Project will be made ready for start-up, testing and commissioning.  
The preliminary commissioning plan shall describe the sequence of major unit operations 
start-up activities proposed, provide an overview of the wet and dry functional testing of 
individual equipment and unit processes, describe the approach to instrumentation and 
control systems testing, and describe the activities and major milestones to be reached 
prior to the conduct of the Run-In Period and Acceptance Test activities pursuant to 
Appendix 7 of the Service Contract.  The preliminary commissioning plan should also 
identify the operations staff training to be conducted as well as the submittals and the 
means to document and assure a smooth transition of the care, custody and control of 
equipment or unit processes operations between the commissioning team and the normal 
operations staff.  The Proposer shall provide details of the commissioning team’s 
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organization, personnel composition and identify who will be in direct responsible charge 
during start-up, the Run-In Period and the performance of the Acceptance Test. 

G. Plan for the Performance of the Operations Services 

Each Pre-qualified Respondent shall provide its plan for the performance of the 
Operations Services.  This section of the Proposal shall address, without limitation, the 
following items: 

 Briefly describe the overall approach to performing the Operations Services, 
including a description of the proposed methods for demonstrating compliance with 
the Contract Standards during the Operation Period.  The description shall include the 
management philosophy of the Proposer and any management procedures or policies 
that will be followed, as well as the staff planned to be on site during specific hours. 

 Explain the technical approach to performing the Operation Services, including 
system operational improvements, training and inspection procedures, monitoring 
measures and routine, preventative, corrective and predictive maintenance programs. 

 Describe the laboratory procedures to be undertaken by the Company, including 
compliance sampling and analysis and compliance with National Environmental 
Laboratory Accreditation Conference certifications. 

 Describe, generally, the manner by which the Company will produce all reports 
required by the Service Contract. 

 Describe any software to be used or provided for process control and or laboratory 
information management 

 Describe the procedures for reviewing with the City on a monthly basis operations 
reports, ongoing cost information, and key upcoming projects and/or operations that 
may impact any Contract Services. 

 Discuss what quality assurance and quality control procedures will be used to monitor 
any aspect of the Operations Services. 

 Discuss in detail the proposed planned maintenance programs (i.e., preventative and 
predictive maintenance). 

 Detail how all maintenance records will be kept up to date, including labor and 
material costs for each piece of equipment, work performed, root cause analysis and 
replacement dates. 

 Identify and describe in detail the proposed computerized maintenance management 
system (CMMS) that will be used by the Company in accordance with the 
requirements of the Service Contract.  The Proposer shall include sample output 
sheets or detailed output descriptions produced by the CMMS. The Pre-qualified 
Respondent shall describe in detail past experience with the CMMS, including uses of 
its various features. 
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 Explain the technical approach to performing repair and replacement responsibilities, 
including major repair, refurbishment and replacements of pipes, valves, equipment, 
structures, and other assets. 

 Discuss what quality assurance and quality control procedures will be used to monitor 
any and all aspects of repair and replacement, including major repair and 
replacement. 

 Describe the procedure the Company will undertake to conduct its initial and exit 
inventory and audit of the Facility and document the condition and operational status. 

 Identify and describe in detail the proposed approach to generate, maintain, and 
update the Operation and Maintenance Manual that will be created and used by the 
Company in accordance with the requirements of the Service Contract.  Provide 
examples, including all features, of similar Operation and Maintenance Manuals 
developed or used by the Pre-qualified Respondent. 

 Describe how the Company will maintain the Project in a neat, clean and litter-free 
manner at all times, ensuring the operation of the Project does not create 
impermissible odor, litter, noise, visible algae, rust, corrosion, fugitive dust, vector or 
other adverse environmental effects. 

 Describe the approach for process monitoring and regulatory reporting. 

 Describe the chemicals management strategy, including safe operations and 
management of chemicals; the approach for inventory control, water quality impact 
and dosage control; and the strategy for integrating chemicals management with 
Project operations, emergency operations, and process monitoring. 

 Describe how the Company will prepare for and manage emergencies that may arise 
at the Facility and interact with the applicable municipal fire, police, public works 
and emergency management personnel during such emergency. 

 Describe the Pre-qualified Respondent’s general approach to emergency response 
planning and staff training. Include the strategy for notifications of appropriate parties 
in the event of an emergency that may threaten the safety, health or welfare of the 
public. 

 Briefly describe the Pre-qualified Respondent’s general safety program, including 
staff training, preventative maintenance, and safety procedures for OSHA compliance 
program requirements.  Essential elements of such a program shall include regularly 
scheduled safety training sessions for all personnel, standard operating procedures for 
chemical storage and handling, confined space entry and emergency response, and the 
care and use of proper safety equipment.  An outline of a complete safety-training 
program shall also be included.  Identify the names and experience of the Pre-
qualified Respondent’s personnel that will administer such a program. 

H. Plan for the Management of Residuals 
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Each Pre-qualified Respondent shall provide its plan for the management of Residuals.  
This section of the Proposal shall address, without limitation, the following items: 

 Identify the off-site disposal sites for all Residuals that will not be disposed of in the 
Underground Injection Wells and the Governmental Approval status of any off-site 
disposal site, remaining useful life of the disposal site, the expected amount of 
Residuals to be disposed on a weekly basis at each disposal location (by volume and, 
if applicable, truckload), and the proposed method for keeping records of deliveries to 
each disposal location. 

 Describe any beneficial reuse or waste minimization being proposed for any 
Residuals. 

 Identify any Residuals that are defined by the EPA, FDEP or any other Governmental 
Body as Hazardous Material or other dangerous material to the extent such Hazardous 
Materials or other dangerous materials may affect classification of the Residuals for 
acceptance at a disposal site and the designated disposal site for such material. 

 Identify any possible environmental impacts associated with its proposed method of 
disposal for Residuals, whether such disposal is to occur on-site or off-site.   

 Provide risk considerations and a risk plan that details how the Company intends to 
mitigate such risk considerations. 

4.04.4 Section 4.0: Business and Price Proposal 

This section of the Proposal shall present the business and pricing aspects of the 
Proposal.  While the City anticipates entering into the Service Contract with the selected 
Proposer in accordance with the schedule set forth in subsection 3.01 of this RFP, it is 
possible that the execution of the Service Contract will be delayed due to unforeseen 
circumstances.  By submitting a Proposal, each Proposer agrees that the pricing 
terms submitted in connection with the Proposal shall be held firm for a period of 
365 days following the date of the Proposal.  All pricing shall be subject to 
adjustment solely in accordance with the terms and conditions of subsection B of 
this Section and the Service Contract.  The following subsections outline the 
information that shall be included in the Proposer's business and price submission.  

A. Summary of Business and Price Proposal 

Pre-qualified Respondents shall provide a summary of the key aspects of its business and 
price proposal with reference to the applicable Proposal Forms, including the price 
Proposal Forms discussed below and the Proposal Forms required above with respect to 
the financial capacity of the proposed Project team.  In addition, as part of the summary 
of the business and price proposal, Pre-qualified Respondents shall describe the expertise 
and management capabilities of the proposed Guarantor and how the proposed Guarantor 
will integrate the required expertise of all proposed Project team members for the overall 
benefit of the Project. 
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B. Proposal Form 15: Fixed Design-Build Price 

The Proposer shall complete Proposal Form 15 by providing the total Fixed Design-Build 
Price as well as an approximate breakdown of the Fixed Design-Build Price for the Project, 
as indicated in Proposal Form 15.  The items listed on Proposal Form 15 are not intended to 
represent a complete listing of all equipment, systems, and infrastructure requirements to 
design and construct the Project.  Proposers shall include additional items and remove 
inapplicable items, as appropriate, to add clarification of their Proposal.   

The Fixed Design-Build Price shall include all costs for performing the Design-Build 
Work, including obtaining all applicable Governmental Approvals, designing, constructing, 
starting-up, commissioning and Acceptance Testing the Project.  The Fixed-Design Build 
Price shall also include the costs associated with the Required Design-Build Period 
Insurance, Performance Bond and Payment Bond, as well as any other costs associated 
with the Design-Build Period necessary to achieve Final Completion.  Proposers shall 
propose their Fixed Design-Build Price with the understanding that there is no intention on 
the part of the City to request further “best and final offers” and that this proposed Fixed 
Design-Build Price (subject to adjustment as set forth in this subsection and the Service 
Contract) shall be included in the Service Contract without further negotiation. 

Proposers should note that while the total Fixed Design-Build Price represents the 
Proposers guaranteed price for performing all Design-Build Work and achieving Final 
Completion, the detailed breakdown of the Fixed Design-Build Price on Proposal Form 
15 shall be solely for the informational and evaluation purposes of the City.  The total 
Fixed Design-Build Price and each line item price shall be inclusive of all applicable 
Taxes (including the City’s “business tax” and Florida sales taxes on purchases of 
materials at the applicable tax rate).   

As indicated above, the proposed Fixed Design-Build Price shall remain effective for 365 
days following the Proposal date and shall be subject to adjustment solely in accordance 
with this subsection and the Service Contract.  In the event that the Contract Date occurs 
after the date which is 180 days following the date of the submittal of the Proposal, the 
proposed Fixed Design-Build Price (excluding the Baseline Cost Amounts) shall be 
subject to adjustment based on the change in the National Engineering News Record 
(ENR) “Construction Cost Index (CCI)” for the period starting on the date which is 180 
days following the date of the submittal of the Proposal and ending on the Contract Date.   

C. Proposal Form 16: Materials Cost Adjustment to Fixed 
Design-Build Price 

Section 6.1 of the Service Contract provides for an adjustment to the Fixed Design-Build 
Price based on certain materials cost fluctuations.  The Proposer shall provide the 
Baseline Cost Amounts and the Record Adjustment Dates on Proposal Form 16, all in 
accordance with Section 6.1 of the Service Contract.  Proposers shall include reasonably 
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accurate dollar values for the Baseline Cost Amount for each of the materials listed in 
Proposal Form 16 and should note that all of the Record Adjustment Dates must be 
within one year of the Contract Date.  Proposers are encouraged to limit the number of 
dates proposed as Record Adjustment Dates in the interest of contract administration. 

D. Proposal Form 17: Fixed Design-Build Price Maximum 
Drawdown Schedule 

Proposers shall complete the Fixed Design-Build Price Maximum Drawdown Schedule 
on Proposal Form 17.  The proposed Fixed Design-Build Price Maximum Drawdown 
Schedule will be evaluated and used to finalize the Service Contract. 

E. Proposal Form 18: Fixed Component of the Service Fee 

The Proposer shall complete Proposal Form 18 by proposing the O&M Element and the 
Chemicals Element, which, together, shall comprise the Fixed Component of the Base 
Operating Charge of the Service Fee.  The O&M Element of the Fixed Component shall 
cover all costs for operations (excluding chemicals) and ordinary maintenance and repair as 
set forth in Article XI of the Service Contract, including all equipment repairs, renewal and 
replacement costs less than or equal to $25,000 per activity.  The O&M Element should not 
include costs associated with Major Maintenance, Repair and Replacement or costs 
associated with reverse osmosis system membrane replacement.  The Company will be 
compensated for such costs through the Annual Capital Maintenance Charge and the 
Annual Membrane Replacement Charge.  The Chemicals Element of the Fixed Component 
shall cover all costs of chemicals to be utilized in the performance of the Operations 
Services.  The Fixed Component of the Service Fee, including the O&M Element and the 
Chemicals Element, shall be inclusive of all applicable Taxes (including the City’s 
“business tax” and Florida sales taxes on purchases of materials at the applicable tax rate).  
The Proposer shall provide a detailed breakdown of the O&M Element and the Chemicals 
Element, which detailed breakdown shall be solely for the informational and evaluation 
purposes of the City.   

Proposal Form 18 shall also state the Proposer’s CPI Adjustment Factor Modifier and 
Chemicals Adjustment Factor Modifier, which represents that fraction of the annual 
percentage change in the Consumer Price Index and the Chemical Price Index, based on 
the calculation method defined in Section 11.3 of the Service Contract, which the 
Proposer wishes to propose for purposes of calculating the CPI Adjustment Factor and 
the Chemicals Adjustment Factor.  The proposed CPI adjustment Factor Modifier and the 
proposed Chemicals Adjustment Factor Modifier shall not be greater than 100%. 

The proposed Fixed Component of the Service Fee shall be in the amount that would be 
payable to the Company if the Operation Period were to begin in the Contract Year 
beginning the City’s fiscal year commencing October 1, 2009 and shall be adjusted at the 
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beginning of each subsequent Contract Year, as described in Article XII of the draft 
Service Contract.  

F. Proposal Form 19: Guaranteed Maximum Electricity 
Utilization and Guaranteed Maximum Electricity Demand 

The Proposer shall complete Proposal Form 19 by providing maximum usages of 
electricity by the Project in terms of electricity utilization (in kW-hr/MG) and electricity 
demand (in kW) for each listed Flow Rate.  The Guaranteed Maximum Electricity 
Utilization and Guaranteed Maximum Electricity Demand provided by Proposers shall be 
used in determining the Proposer’s Guaranteed Maximum Annual Electricity Costs.  
Such Guaranteed Maximum Electricity Utilization and Guaranteed Maximum Electricity 
Demand will be used to calculate the net present value in the cost evaluation of power 
used to produce Finished Water, by applying it to the estimated unit cost.  Proposers 
should review Section 11.12 of the Service Contract to determine how the Actual Annual 
Electricity Costs and the Guaranteed Maximum Annual Electricity Costs affect the 
Service Fee.   

G. Proposal Form 20: Maintenance, Repair and Replacement 
Schedule and the Annual Capital Maintenance Charge 

The Proposer shall complete Proposal Form 20 by providing the activities, equipment, 
schedules and corresponding costs for all Major Maintenance, Repair and Replacement, 
as described in Article IX of the Service Contract.  The information provided in Proposal 
Form 20 will be used to create the Major Maintenance, Repair and Replacement Schedule 
to be included in Appendix 12 of the Service Contract and to establish the Annual Capital 
Maintenance Charge.  Proposal Form 20 has been developed in a manner such that 
Proposers have flexibility in providing the requested information.  If certain activities are 
difficult to predict, Proposers may assign a portion of the annual costs for Major 
Maintenance, Repair and Replacement to a contingency amount.  Proposers are advised 
that they should not escalate the values for later years in Proposal Form 20.  Escalation 
will be addressed separately as an annual escalation to the Annual Capital Maintenance 
Charge in accordance with the Capital Maintenance Adjustment Factor as specified in 
Section 11.8 of the Service Contract.  The combined annual individual activities plus the 
annual contingency for the 20 year Term (assuming the City elects to exercise its right to 
renew the Service Contract for an additional five years) divided by 20 shall equal the 
Annual Capital Maintenance Charge amount to be used in the overall economic 
evaluation of the Proposal. 

H. Proposal Form 21: RO System Membrane Replacement 
Schedule and the Annual Membrane Replacement Charge 

The Proposer shall complete Proposal Form 21 by providing the schedule and costs for 
all reverse osmosis system membrane replacement, as described in Article IX of the 
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Service Contract.  The information provided in Proposal Form 21 will be used to create 
the RO System Membrane Replacement Schedule to be included in Appendix 13 of the 
Service Contract and the to establish the Annual Membrane Replacement Charge.  If 
certain reverse osmosis system membrane replacements are difficult to predict, Proposers 
may assign a portion of the annual costs for such replacements to an annual contingency 
amount.  Proposers are advised that they should not escalate the values for later years in 
Proposal Form 21.  Escalation will be addressed separately as an annual escalation to the 
Annual Membrane Replacement Charge in accordance with the Capital Maintenance 
Adjustment Factor as specified in Section 11.9 of the Service Contract.  The combined 
annual cycle of reverse osmosis system membrane replacements plus the annual 
contingency (if any) for the 20 year Term (assuming the City elects to exercise its right to 
renew the Service Contract for an additional five years) divided by 20 shall equal the 
Annual Membrane Replacement Charge amount to be used in the overall economic 
evaluation of the Proposal.  

I. Proposal Form 22: Suggested Changes to Service Contract 

Proposers may request changes to the terms and conditions of the draft Service Contract 
on Proposal Form 22.  Proposers submitting suggested changes shall provide: (1) an 
identification of the Service Contract section(s) to be changed; (2) a concise narrative 
description of the rationale behind the request for the change; and (3) what benefit the 
City and the Proposer would gain from the suggested change.   

As indicated in Section 2.08.2 of this RFP, while the City requests Proposers to base their 
Proposals on the terms and conditions set forth in the draft Service Contract included 
with this RFP, the City recognizes that Proposals may be conditioned on the mutual 
resolution of specific issues identified in Proposal Form 22.  Any requested changes that 
are conditions of the Proposal must be clearly identified as such on Proposal Form 22.    
Please refer to Sections 2.08 and Section 3.11 of this RFP for a discussion concerning the 
City’s expectations concerning the Service Contract and the negotiation process.   

4.05 PROPOSAL FORMS GENERALLY 

To be deemed responsive to this RFP, Proposers shall provide all the requested 
information and complete all details provided in the Proposal Forms attached to this RFP.  
All Proposal Forms shall be completed in ink or typewritten and submitted in accordance 
with the instructions set forth in this Section 4 of this RFP. 

The Proposal Forms require Proposer-specific information to be inserted in order to be 
properly completed.  Once the Proposer is selected, certain Proposal-specific information 
submitted in their Proposal and the Proposal Forms may be included as part of the 
Service Contract, as appropriate. 



 Request for Proposals for the City of Hialeah  
Reverse Osmosis Water Treatment Plant DBO Project 

 

4-26 

 

Electronic versions of the Proposal Forms in Microsoft Word® format have been 
provided to Pre-qualified Respondents on the Project Website.  
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SECTION 5 
 

EVALUATION OF PROPOSALS 

5.01 EVALUATION OF PROPOSALS 

Proposals shall be evaluated by the Selection Committee based on the Proposer’s ability 
to meet the performance requirements of this RFP and the Service Contract, including all 
corresponding Appendices thereto, in a cost-effective manner.  All Proposals must be 
complete and in conformance with the submission requirements established in this RFP.  

Proposals will first be individually evaluated for completeness and for conformance with 
the requirements set forth in this RFP, including compliance with the Design and 
Construction Requirements set forth in Appendix 3 to the Service Contract.  Any 
Proposal that the Selection Committee determines is incomplete or otherwise not in 
conformance with the submission requirements of this RFP may be deemed non-
responsive and thereby rejected in its entirety by the Selection Committee.  Proposals 
deemed responsive and in conformance with the submission requirements of this RFP 
will be evaluated by the Selection Committee through the application of the evaluation 
criteria to the Proposal, as described in subsection 5.02 of this RFP. 

5.02 EVALUATION CRITERIA 

The specific criteria to be used by the Selection Committee in the evaluation of the 
Proposals include both technical criteria and business and financial criteria. Technical 
criteria are allotted a total of 60 points (out of 105) and include: (1) Project Delivery, (2) 
Technical Reliability and Viability, (3) Operability, and (4) Technical Qualifications, 
each as further detailed below.  Business and Financial criteria are allotted a total of 40 
points (out of 105) and include (1) Cost Effectiveness (i.e., price), (2) Financial 
Qualifications (including but not limited to information provided in the Proposer’s 
previously submitted SOQ), and (3) Business Terms and Conditions, as further detailed 
below.  In addition, the Selection Committee will evaluate each Pre-qualified Respondent 
based on the interviews to be conducted with each Pre-qualified Respondent.  The 
interview will be allotted a total of 5 points, providing for a total of 105 possible points 
for the overall evaluation.   

5.02.1 Weighting of Evaluation Criteria 

The specific weighting for each evaluation criterion is as follows: 

 Technical Criteria 60 points 
 Project Delivery  (15 points) 
 Technical Reliability and Viability  (20 points) 
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 Operability  (20 points) 
 Technical Qualifications  (5 points) 

 
 Business and Financial Criteria 40 points 

 Cost Effectiveness of Proposal  (25 points) 
 Business Terms and Conditions  (10 points) 
 Proposer/Guarantor Financial Qualifications  (5 points) 

 
 Interview   5 points 

 

Total         105 points 

5.02.2 Project Delivery 

Proposers shall be evaluated under the Project delivery criterion based upon the 
Proposer's ability to successfully implement the proposed Contract Services and to meet 
the City's desired schedule for the implementation of the Project.  The Selection 
Committee will conduct an assessment of the Proposer's schedule and approach for 
obtaining applicable Governmental Approvals, the potential need for and timing of 
supplemental environmental review, the ability of the proposed design to meet all 
regulatory requirements of all applicable Governmental Bodies, and the proposed 
methods for coordination with applicable providers of Utilities.  Proposer’s approach to 
project planning, purchasing, coordination of subcontractors, sequencing and managing 
the construction activities to meet the schedule will be evaluated, as well as the expertise 
and management capability of the Guarantor to integrate the required expertise of the 
Project team members for the overall benefit of the Project.  Particular attention will also 
be given to the Proposer’s understanding and inclusion in the schedule of the 
requirements necessary to test equipment, commission the Project and conduct the 
Acceptance Test.  The City will evaluate the Proposer's approach to avoiding adverse 
environmental impacts, protecting natural resources, and mitigating environmental 
impacts.  This evaluation also includes an assessment of information provided by the 
Proposer with its SOQ and any additional information provided in its Proposal regarding 
material lawsuits or litigation, significant Governmental Approval delays, and material 
contract disputes in other projects with which the Proposer has been involved, or is 
currently involved.   

Evaluating the Proposal with respect to Project delivery also includes an assessment of 
current and projected workloads of the Proposer, the constructability of the proposed 
design and the Proposer's ability to meet the construction schedule for the proposed 
Project.  The Proposer’s approach to developing, managing, and scheduling the 
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construction, commissioning, start-up and Acceptance Test activities will also be 
evaluated. 

The Proposer's strategy for identifying all required Governmental Approvals, preparing 
applications for such Governmental Approvals, and timely obtaining all Governmental 
Approvals and any necessary approval of the City for construction and operation of the 
proposed Project shall also be assessed.  This assessment shall include an analysis of the 
Proposer's understanding of the regulatory review and Governmental Approval processes 
of all Governmental Bodies having jurisdiction with respect to the Project. 

5.02.3 Technical Reliability and Viability 

The City shall undertake a technical assessment of the proposed treatment processes and 
the Project specific information provided by the Proposers.  The evaluation will consider 
the clarity of the pilot study data submitted, the extent to which the reliability of the 
proposed system design has been demonstrated through the Pilot Testing Study, and the 
design approach to scaling-up from the data acquired during the Pilot Testing Study. The 
Proposers must demonstrate that the data contained in the Pilot Testing Report supports 
and confirms the technical features of the Proposal.  This shall include factors such as 
reliability, flexibility to treat anticipated variability in raw water quality over the Term, 
treatment performance versus the Finished Water requirements set forth in the Service 
Contract.  In addition, Proposals will be evaluated for the quality of materials, type and 
quality of equipment included, and inclusion of adequate redundancy features.  
Consideration will also be given to the Proposer’s Major Maintenance, Repair and 
Replacement Schedule and plan, as they are indicative of the long-term reliability of the 
proposed equipment. 

The City shall conduct an assessment of the technical viability factors such as, but not 
limited to: 

 The ability of the proposed processes to consistently deliver Finished Water at 
the Facility’s sustained rated capacity of 10 MGD.  

 The ability of the proposed processes to efficiently and effectively meet the 
requirements of the Contract Standards, including the Performance 
Guarantees; and the commitment of the Proposer to meet any standards that 
are more stringent than the Performance Guarantees. 

 The flexibility of the proposed Facility design to allow for future expansion to 
treat a total operating capacity of up to 17.5 MGD in the future. 

 The flexibility of the proposed Facility design to allow for future Facility 
modifications or additions to meet future regulatory requirements. 
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 The Proposer’s plan for, and the ability of the proposed Facility to achieve, 
LEED Silver Certification under LEED-NC version 2.2 shall also be 
evaluated. 

 Architectural appearance and aesthetics. 

5.02.4 Operability 

The City will evaluate the Proposer’s ability to operate, manage and maintain the Project 
over the Term in a manner consistent with the requirements of the Service Contract.  This 
includes an assessment of the operational aspects of the design, as well as the Proposer’s 
overall operational approach (including the Proposer’s approach to coordination of 
Project operations with the City and the County’s overall Water System operations), 
corporate management systems, site management software and tools, staffing, training, 
environmental health and safety program, maintenance management approach, 
anticipated outsourcing of work and basis of annual operation, maintenance and 
management costs.  The City shall also evaluate the Proposer’s approach to Major 
Maintenance, Repair, and Replacement and RO system membrane renewal and 
replacement.   

Safety experience rates for the last three years shall also be considered in this evaluation. 
The operability evaluation will address issues of safety implementation and training, and 
the ongoing emphasis placed by the Proposer on safety throughout the Term. 

5.02.5 Technical Qualifications 

Each Pre-qualified Respondent’s updated or reaffirmed technical qualifications will be 
reviewed to verify that the Proposer has the qualifications deemed relevant by the City 
with respect to the Project’s design, construction and long-term operational period to 
assure proper performance of the Contract Services should the Proposer be selected to 
enter into the Service Contract.  The City, in its sole discretion, shall determine if any 
changes to the previously submitted SOQ information enhances or adversely affects the 
technical qualifications of the Proposer.  Proposers shall be evaluated based upon their 
experience and qualifications in providing the proposed Contract Services.  The 
demonstrated experience and competency of Key Personnel assigned to the Project, 
including the commitment of Key Personnel to remain with the Project, shall also be 
evaluated. 

5.02.6 Cost Effectiveness 

The Proposals shall be evaluated based on the proposed Fixed Design-Build Price, annual 
Service Fee, Guaranteed Maximum Electricity Utilization, Annual Capital Maintenance 
Charge and Annual Membrane Replacement Charge to calculate the net present value 
life-cycle costs of the Proposals.  The net present value life-cycle costs of the Proposals 
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shall be calculated over an assumed 20-year Operation Period, primarily based upon the 
following factors: 

Fixed Design-Build Price – Annual debt service payments will be estimated using, 
among other factors, the Proposer’s proposed Fixed Design-Build Price and the 
Maximum Drawdown Schedule included on Proposal Forms 15 and 17.  Escalation of 
the proposed Fixed Design-Build price will be based on the escalation provisions of 
the Service Contract and the information provided on Proposal Form 15 with assumed 
construction cost rates of escalation.  A bond sizing model will be used to estimate 
the total amount of indebtedness and resulting annual debt service payments.  

Annual Service Fee – Estimated annual Service Fee payments will be calculated 
based on the Proposer’s proposed Fixed Component of the Base Operating Charge of 
the Service Fee, as well as the proposed CPI Adjustment Factor Modifier and 
Chemicals Adjustment Factor Modifier included on Proposal Form 18. 

Electricity – Estimated annual electricity costs will be calculated based upon the 
Proposer’s Guaranteed Maximum Annual Electricity Utilization and Guaranteed 
Maximum Annual Electricity Demand included on Proposal Form 19 based upon an 
assumed rate of $0.10 per kilowatt-hour. 

Major Maintenance, Repair and Replacement Costs – Estimated Annual Capital 
Maintenance Charge payments will be calculated based on the Proposer’s Major 
Maintenance, Repair and Replacement Schedule and costs included on Proposal Form 
20. 

Reverse Osmosis System Membrane Replacement Costs – Estimated Annual 
Membrane Replacement Charge payments will be calculated based on the Proposer’s 
RO System Membrane Replacement Schedule and costs included on Proposal Form 
21. 

Net Present Value – The net present value of each Proposal will take into account 
both the debt service and the annual Service Fee projections.  A base case set of 
assumptions, including an escalation rate of 3% for the Adjustment Factors, a 
discount rate of 5% and a debt interest rate of 5% will be utilized. 

Other Factors: 

Contract Date of May 2010;  

Scheduled Substantial Completion Date of February 1, 2011; and 

Average annual Flow Rate of 10 MGD. 

Notwithstanding the foregoing assumptions, the City reserves the right to perform 
sensitivity analyses to assess the effect on the estimated net present value costs on the 
assumptions used in the analysis. 
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Proposers should provide their lowest pricing in their Proposal.  Proposers should not 
assume that the City will request changes to Proposals or require all Proposers to provide 
best and final offers or Proposals.  The City may correct any mathematical errors it finds 
in the Proposals for purposes of preparing the cost effectiveness analysis even if this 
increases the cost associated with the Proposal. 

5.02.7 Business Terms and Conditions 

The City will evaluate the extent to which the Proposer accepts the terms and conditions 
set forth in the draft Service Contract included with this RFP or otherwise proposes terms 
and conditions that are more favorable to the City than the terms and conditions set forth 
in the draft Service Contract.  Suggested changes, including, particularly, changes that are 
indicated to be conditions of the Proposal, will be carefully considered and evaluated to 
determine whether the suggested changes, taken as a whole, would result in a less 
favorable Service Contract to the City.  Pre-qualified Respondents are reminded that 
proposed changes to the terms and conditions that are conditions of the Proposal and that 
substantially change the nature of the transaction or the scope of services may result in 
the rejection of a Proposal as non-responsive to the requirements of this RFP, 
notwithstanding the relative weight assigned to the proposed business terms and 
conditions in this RFP. 

5.02.8 Financial Qualifications 

The City will evaluate the financial strength and qualifications of the Proposer and the 
Guarantor based on the financial information provided by the Proposer in the SOQ and 
any changes and updates from the SOQ and any other financial information required by 
this RFP.  Only changes that make the Guarantor equal or better than as set forth in the 
Proposer’s SOQ shall be acceptable to the City.  The City, in its sole discretion, shall 
determine if any such changes enhance or adversely effect the financial qualifications of 
the Proposer or Guarantor. 

The overall relative financial strength of the Proposer and the Guarantor shall be assessed 
based on the criteria referenced above.  This evaluation shall include a careful 
consideration of the adequacy of the Proposer and the Guarantor’s financial resources 
backing the performance of all of the Proposer’s obligations under the Service Contract.  
Accordingly, this evaluation shall focus on the following key factors: 

 The financial capacity of the Proposer and the Guarantor to assure the full 
and timely performance of the Company's obligations under the Service 
Contract; 

 The clarity of the roles, responsibilities and risk allocation among the 
Proposer’s team and the Guarantor; 

 The Proposer’s ability to provide a Performance Bond, Payment Bond and 
Operations Performance Bond, in accordance with the Service Contract; 
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 Support for liability assumption by the Proposer and the Guarantor up to the 
limits of liability set forth in the Service Contract;  

 The trailing financial performance of the Proposer and the Guarantor, with 
specific consideration of company size, tangible net worth, liquidity, 
leverage, profitability, and cash flow; and 

 The presence or absence of material changes in the financial condition of the 
Proposer and Guarantor, which, in the opinion of the City, could affect the 
Proposer’s ability to meet the obligations of the Service Contract over the 
Term. 

In cases where the Guarantor has not received a rating from a Rating Service, the City’s 
assessment of financial strength shall be a key consideration in its financial qualifications 
analysis.  In the event a Guarantor has not received a rating from a Rating Service, 
Proposers shall provide an explanation as to the absence of such rating with its Proposal. 

The City anticipates that each of the Pre-qualified Respondents will have sufficient 
financial strength for the Project based on the information provided in connection with 
the prequalification process initiated prior to the issuance of this RFP.  Accordingly, the 
evaluation of financial strength at this stage in the process is intended to evaluate the 
relative financial strength of each Pre-qualified Respondent in relation to the other 
Proposers.  However, Pre-qualified Respondents are advised that information indicating 
inadequate financial strength for the Project or evidence of financial distress or potential 
financial distress may result in the rejection of a Proposal, notwithstanding the relative 
weight assigned to financial qualifications in this RFP. 
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PROPOSAL FORM 1 
 

TRANSMITTAL LETTER 
 

(to be typed on Proposer’s Letterhead) 
 

 

         [Date] 

City of Hialeah  
City Clerk’s Office 
Attn: Mr. Rafael Granado 
501 Palm Avenue 
Hialeah, FL, 33010  

      Re:   Hialeah Reverse Osmosis Water Treatment Plant Design-Build-Operate Project 

Dear Sir/Madam: 

 ______________________________ (the “Proposer”) hereby submits its Proposal in 
response to the Request for Proposals for the Hialeah Reverse Osmosis Water Treatment Plant 
Design-Build-Operate Project (the “RFP”) issued by the City of Hialeah, Florida (the “City”) on 
October 15, 2009, as amended. 

 As a duly authorized representative of the Proposer, I hereby certify, represent, and 
warrant, on behalf of the Proposer team, as follows in connection with the Proposal: 

1. The Proposer acknowledges receipt of the RFP and the following addenda: 

No.    Date 

 
2. The submittal of the Proposal has been duly authorized by, and in all respects is binding 

upon, the Proposer.  Attachment 1 to this Transmittal Letter is a Certificate of 
Authorization which evidences my authority to submit the Proposal and bind the 
Proposer. 

 
3. All information and statements contained in the Proposal are current, correct and 

complete, and are made with full knowledge that the City will rely on such information 
and statements in selecting the most advantageous Proposal to the City and executing the 
Service Contract. 
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4. Attachment 2 to this Transmittal Letter sets forth the Proposer’s Project team and 
identifies each team member’s proposed role with respect to the Project. 

 
5. The Proposer’s obligations under the Service Contract, as negotiated between the parties 

based upon the RFP and the Proposal, will be guaranteed absolutely and unconditionally 
by __________________, as evidenced by the Guarantor Acknowledgment submitted as 
Proposal Form 4.  The Guarantor Certificate of Authorization submitted as Attachment 1 
to the Guarantor Acknowledgment evidences the Authorized Signatory’s authority to 
submit the Guarantor Acknowledgment and bind the Guarantor. 

 
6. Proposal Form 9 evidences the intent of ________________, the Proposer’s qualified 

surety company, to issue the Performance Bond as security for the performance of the 
Company’s Design-Build Work obligations under the Service Contract, as negotiated 
between the parties based upon the RFP and the Proposal. 

 
7. Proposal Form 10 evidences the intent of ________________, the Proposer’s qualified 

surety company, to issue the Payment Bond as security for the performance of the 
Company’s Design-Build Work payment obligations under the Service Contract, as 
negotiated between the parties based upon the RFP and the Proposal. 

 
8. Proposal Form 11 evidences the intent of ________________, the Proposer’s qualified 

surety company, to issue the Operations Performance Bond as security for the 
performance of the Company’s Operation Services obligations under the Service 
Contract, as negotiated between the parties based upon the RFP and the Proposal. 

 
9. Proposal Form 12 evidences the intent of _________________, the Proposer’s qualified 

insurer, to provide the Required Insurance under the Service Contract, as negotiated 
between the parties based upon the RFP and the Proposal. 

 
10. Neither the Proposer, the Guarantor, nor any Project team member is currently suspended 

or debarred from doing business with any governmental entity, nor has the Proposer, 
Guarantor or any Project Team Member been placed on Florida’s Convicted Vendor List 
(as defined in Florida Statutes, Section 287.133(3)(d)) within the prior 36 months; 

 
11. There is no action, suit or proceeding, at law or in equity, before any court or similar 

governmental body, against the Proposer, wherein an unfavorable decision, ruling or 
finding would have a materially adverse affect on the ability of the proposed Company or 
Guarantor to perform their respective obligations under the Service Contract or Guaranty 
Agreement, as applicable, or the other transactions contemplated hereby, or which, in any 
way, would have a materially adverse affect on the validity or enforceability of the 
obligations proposed to be undertaken by the Proposer, or any agreement or instrument 
entered into by the Proposer in connection with the transactions contemplated hereby. 
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12. No corporation, partnership, individual or association, officer, director, employee, 
manager, parent, subsidiary, affiliate or principal shareholder of the Proposer has been 
adjudicated to be in violation of any state or federal anti-trust or similar statute within the 
preceding five years, or previously adjudged in contempt of any court order enforcing 
such laws. 

 
13. The Proposer, the Guarantor and all Project team members have reviewed all of the 

engagements and pending engagements of the Proposer, the Guarantor and all Project 
team members and no potential exists for any conflict of interest or unfair advantage. 

 
14. No person or selling agency has been employed or retained to solicit the award of the 

Service Contract under an arrangement for a commission, percentage, brokerage or 
contingency fee or on any other success fee basis, except bona fide employees of the 
Proposer or the Guarantor. 

 
15. The principal contact person who will serve as the interface between the City and the 

Proposer for all communications is: 
 

NAME: __________________________________ 
TITLE: __________________________________ 
ADDRESS: __________________________________ 
 __________________________________ 
PHONE: __________________________________ 
FAX: __________________________________ 
EMAIL: __________________________________ 

 
16. The key technical and legal representatives available to provide timely response to 

written inquiries submitted and to attend meetings requested by the City are: 

Technical Representative: 

NAME: __________________________________ 
TITLE: __________________________________ 
ADDRESS: __________________________________ 
 __________________________________ 
PHONE: __________________________________ 
FAX: __________________________________ 
EMAIL: __________________________________ 

 Legal Representative: 

NAME: __________________________________ 
TITLE: __________________________________ 
ADDRESS: __________________________________ 
 __________________________________ 
PHONE: __________________________________ 
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FAX: __________________________________ 
EMAIL: __________________________________ 

 
17. The Proposer has carefully examined all documents constituting the RFP and the addenda 

thereto.  

 
18. The Service Contract in the form issued with this RFP is agreed to, except where changes 

have been requested in Proposal Form 22 and such changes have been indicated as 
conditions of the Proposal. 

 
19. If selected, the Proposer agrees to negotiate in good faith to enter into a Service Contract 

that reflects the substantive terms and conditions of the RFP and the Proposal. 
 
20. The Proposer has submitted all Proposal Forms and such Proposal Forms are a part of 

this Proposal. 

Having carefully examined the RFP and all other documents bound therewith, together 
with all addenda thereto, all information made available by the City, and being familiar with the 
Project (as described in the RFP and the Service Contract) and the various conditions affecting 
the work, the Proposer hereby offers to furnish all labor, materials, supplies, equipment, facilities 
and services which are necessary, proper or incidental to carry out such work as required by and 
in strict accordance with the RFP and the Proposal, all for the prices set forth in the Proposal 
Forms.  

 

Name of Proposer 

 

Name of Designated Signatory 

 

Signature 

 

Title 

 

Note: If this Proposal is being submitted by a corporation, the Proposal shall be executed in the 
corporate name by the president or other corporate officer with authority to bind the corporation, and the 
corporate seal shall be affixed and attested to by the clerk.  A certificate of the secretary of the 
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corporation evidencing the officer’s authority to execute the Proposal shall be attached. 

 If this Proposal is being submitted by a joint venture or general partnership, it shall be executed 
by all partners, and any partner that is a corporation shall follow the requirements for execution by a 
corporation, as set forth above. 

 If this Proposal is being submitted by a limited partnership or a limited liability company, it shall 
be executed by the managing partner(s) or managing member thereof, and such entity shall also submit 
proof of authority to so execute the Proposal, in a form satisfactory to the City.  Any partner or member 
that is a corporation shall follow the requirements for execution by a corporation, as set forth above. 

 

 

(Notary Public) 

State of     

County of     

On this   day of    , 2010, before me appeared [DESIGNATED 
SIGNATORY], who is [INSERT TITLE] of [INSERT PROPOSER], a [INSERT STATE AND 
ENTITY TYPE], personally known to me to be the person described in and who executed this 
Transmittal Letter and acknowledged that she/he signed the same freely and voluntarily for the 
uses and purposes therein described. 

In witness thereof, I have hereunto set my hand and affixed my official seal the day and year last 
written above. 

  

 Notary Public in and for the State of  ___________ 

(seal)  

  

 (Name printed) 

  

 Residing at ________________________________ 

 Commission Number ________________________ 
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Attachment 1 

CERTIFICATE OF AUTHORIZATION* 

 

I, ____________________, a resident of [INSERT CITY] in the State of [INSERT 
STATE], DO HEREBY CERTIFY that I am the Clerk/Secretary of [INSERT PROPOSER 
NAME], a [corporation] duly organized and existing under and by virtue of the laws of  
[INSERT STATE]; that I have custody of the records of such [corporation]; and that as of the 
date of this certification, [INSERT DESIGNATED SIGNATORY NAME] holds the title of 
[INSERT TITLE] of the [corporation], and is authorized to execute and deliver in the name and 
on behalf of the [corporation] the Proposal submitted by the [corporation] in response to the 
Request for Proposals for the City of Hialeah Reverse Osmosis Water Treatment Plant Design-
Build-Operate Project, issued by the City of Hialeah, Florida on October 15, 2009, as amended; 
and all documents, letters, certificates and other instruments which have been executed by such 
officer on behalf of the [corporation] in connection therewith.   

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the [corporate] seal 
of the [corporation] this ______ day of _____________ 2010. 

 

(Affix Seal Here) 
 
 
 
 
 
 
 
 
 
 
 
 
* Note: Separate certifications shall be submitted if more than one corporate officer has executed 
documents as part of the Proposal.  Proposers shall make appropriate conforming modifications to this 
Certificate in the event that the signatory’s address is outside of the United States. 
 

 

Clerk/Secretary 
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Attachment 2 

PROJECT TEAM MEMBER LIST 

Name of Project team (if any):  ____________________________________________ 

Proposals shall identify the names and roles of the Proposer, the Company, the Guarantor, the 
firm that will actually operate, maintain and manage the Project, the firm that will design the 
Project, the firm that will construct the Project, and any other Significant Subcontractors and all 
other Project team members identified to date: 

 

NAME:  ROLE: 

   

   

   

   

   

   

 
 

Name of Proposer 

 

Name of Designated Signatory 

 

Signature 

 

Title 
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PROPOSAL FORM 2 
 

NON-COLLUSION AFFIDAVIT  
 
STATE OF ___________________ ) 

  ) SS. 

COUNTY OF _________________ ) 

 

 I, [INSERT DESIGNATED SIGNATORY NAME], a resident of [INSERT CITY], in the 
State of [INSERT STATE], of full age, being duly sworn according to law, on my oath depose 
and say that: 

(1) I am the [INSERT TITLE] of, [INSERT PROPOSER], formed in the state of [INSERT 
STATE], the Proposer making the Proposal in response to the City’s Request for 
Proposals for the Hialeah Reverse Osmosis Water Treatment Plant Design-Build-
Operate Project, issued on October 15, 2009 (“RFP”), and that I executed said Proposal 
with full authority to do so;  

(2) The prices in this Proposal have been arrived at independently without collusion, fraud, 
consultation, communication, or agreement, for the purpose of restricting competition, 
as to any matter relating to such prices with any other Proposer or with any competitor; 

(3) Unless otherwise required by law, the prices which have been quoted in this Proposal 
have not been knowingly disclosed by the Proposer and will not knowingly be 
disclosed by the Proposer prior to opening, directly or indirectly, to any other Proposer 
or to any competitor; and 

(4) No attempt has been made or will be made by the Proposer to induce any other person 
or entity to submit or not to submit a Proposal for the purpose of restricting 
competition. 

 I, hereby affirm under the penalties of perjury that the foregoing statements are true. 

   

Name of Proposer 
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Name of Designated Signatory 

 

Signature 

 

Title 
 

(Notary Public) 

State of     

County of     

On this   day of    , 2010, before me appeared [DESIGNATED 
SIGNATORY], who is [INSERT TITLE] of [INSERT PROPOSER], a [INSERT STATE AND 
ENTITY TYPE], personally known to me to be the person described in and who executed this 
Affidavit and acknowledged that she/he signed the same freely and voluntarily for the uses and 
purposes therein described. 

In witness thereof, I have hereunto set my hand and affixed my official seal the day and year last 
written above. 

  

 Notary Public in and for the State of  ___________ 

(seal)  

  

 (Name printed) 

  

 Residing at ________________________________ 
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PROPOSAL FORM 3 
 

DISCLAIMER STATEMENT 
 
The information contained in or otherwise provided in connection with the Request for Proposals 
for the Design, Construction and Operation of the Hialeah Reverse Osmosis Water Treatment 
Plant Design-Build-Operate Project (the “RFP”), issued by the City of Hialeah, Florida (the 
“City”), on October 15, 2009, has been prepared by the City and, while such information is 
believed to be accurate and reliable, except as otherwise expressly set forth in the RFP, the City 
makes no representation as to such accuracy or reliability.  In no way shall any such information 
constitute a representation or warranty by the City or any of its officials, employees, agents, 
consultants, attorneys, representatives, contractors, or subcontractors (the “City 
Representatives”).  The Proposer hereby releases and forever discharges the City and the City 
Representatives from any and all claims which such Proposer has, had or may hereafter have 
arising out of any information contained in or otherwise provided in connection with the RFP.  
Any party who intends to submit a response to this RFP is specifically invited to independently 
verify the accuracy of the information contained herein. 
 
 

   

Name of Proposer 

 

Name of Designated Signatory 

 

Signature 

 

Title 
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PROPOSAL FORM 4 
 

GUARANTOR ACKNOWLEDGMENT 
 

(to be typed on Guarantor’s Letterhead) 

_____________________________ (the “Proposer”) has submitted herewith a Proposal 
in response to the City of Hialeah’s October 15, 2009, Request for Proposals for the Hialeah 
Reverse Osmosis Water Treatment Plant Design-Build-Operate Project, as amended (the “RFP”).  
The RFP requires the selected Proposer to enter into a Service Contract to: (1) design, obtain 
Governmental Approvals for, construct, start-up, commission, acceptance test, operate and 
maintain (including all capital maintenance) the Project; (2) cause the Project to meet certain 
Performance Guarantees; and (3) perform the other related services and ancillary services 
described in the RFP if the Proposer is approved by the City for final negotiations and execution 
of the Service Contract.  The Project is located in the City of Hialeah, Miami-Dade County, 
Florida. 

The Guarantor has reviewed the RFP and the Proposal, which together will form the basis 
of the Service Contract.  The Guarantor hereby certifies that it will irrevocably, absolutely and 
unconditionally guarantee the performance of all of the obligations of the Proposer under the 
Service Contract, as negotiated based on the RFP and the Proposal, in the event that the Proposer 
is selected for final negotiations and execution of the Service Contract, and that it will execute a 
separate Guaranty Agreement in the form presented as Transaction Form A to the Service 
Contract, as negotiated based on the RFP and the Proposal.   

   

Name of Guarantor 

 

Name of Authorized Signatory 

 

Signature 

 

Title 

* If more than one Guarantor is proposed, each firm shall be jointly and severally obligated and shall 
independently provide an executed copy of this Guarantor Acknowledgment.  If a Guarantor is a joint 
venture, each firm in the joint venture shall be jointly and severally obligated and shall independently 
provide an executed copy of this Guarantor Acknowledgment.  
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Attachment 1 

GUARANTOR CERTIFICATE OF AUTHORIZATION* 

 

I, ___________________, a resident of [INSERT CITY] in the State of [INSERT 
STATE], DO HEREBY CERTIFY that I am the Clerk/Secretary of [INSERT GUARANTOR], a 
[corporation] duly organized and existing under and by virtue of the laws of the State of 
[INSERT STATE]; that I have custody of the records of such [corporation]; and that as of the 
date of this certification, [INSERT AUTHORIZED SIGNATORY NAME] holds the title of 
[INSERT TITLE] of the [corporation], and is authorized to execute and deliver in the name and 
on behalf of the [corporation] the Guarantor Acknowledgment submitted by the corporation as 
part of [INSERT PROPOSER] (the Proposer’s) response to the Request for Proposals for the 
Hialeah Reverse Osmosis Water Treatment Plant Design-Build-Operate Project, issued by the 
City of Hialeah, Florida on October 15, 2009, as amended; and all documents, letters, certificates 
and other instruments which have been executed by such officer on behalf of the [corporation] in 
connection therewith. 

IN WITNESS WHEREOF, I have hereunto set my hand and affixed the [corporate] seal 
of the [corporation] this _____ day of __________________, 2010. 

 

(Affix Seal Here) 

 

 

 

 

*Note:  Separate certifications shall be submitted if more than one corporate officer has executed the 
Guarantor Acknowledgment as part of the Proposal.  Proposers shall make appropriate conforming 
modifications to this Certificate in the event the signatory’s address is outside of the United States. 
 

 

Clerk/Secretary 
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PROPOSAL FORM 5 
 

KEY PERSONNEL 1 
 

(Copy and complete this form for Key Personnel.   Attach additional pages along  
with organizational charts for the Design-Build Period and the Operation Period) 

 
General Information 2  
Name:  

Firm:  

Title:  

Year employed by firm:   years  

Total Professional Experience   years  

Professional Registration and 
Licenses (type/number/state/year) 3 

 

  

Hialeah Reverse Osmosis Water Treatment Plant Project-Specific Information 
Title/Assignment  

Description of Role/Responsibilities:  
 

      

Commitment 4 Permitting  % Startup and Testing:  %

 Design  % Operations  %

 Construction  %
_________________ 
Footnotes: 
1 Proposers shall duplicate this form for all Key Personnel.  Refer to subsection 4.04.2(C) of the RFP for 
a list of the minimum personnel for which this form shall be completed. 
2   Please indicate any staff that has changed from that provided in the Statement of Qualifications in 
accordance with subsection 4.04.2(C) of the RFP.  Attach pages as necessary. 
3  Where applicable, key design, construction, and operation personnel must provide either: (1) proof of 
current Florida licensure; or (2) if not currently licensed in Florida, a detailed plan to obtain a required 
Florida license no later than the Contract Date. 
4 Commitment indicates the amount of time (in percent) that the individual would be available to work 
on the Project during the permitting, design, construction, start-up, testing, and operations phases of the 
Project.  Indicate by “N/A” where the individual is not proposed to be involved in a particular phase of 
the Project.  
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PROPOSAL FORM 6 
 

VERIFICATION OF STATEMENT OF QUALIFICATION INFORMATION 
 

 
1. Check the appropriate box : 

 

[  ] The Statement of Qualifications is reaffirmed in its totality. 

 

[  ] The Statement of Qualifications is reaffirmed but subject to changes described on 
the attached pages. 

2. If the Proposer attaches any pages with changes, it must (1) specifically identify the 
affected portion of its Statement of Qualifications and (2) describe how the change makes 
its Proposal qualifications equal or better than as submitted with the Statement of 
Qualifications.   

3. Proposers shall disclose all changes with respect to its Statement of Qualifications 
regardless of whether or not the Proposer believes such changes enhance its qualifications 
from those previously submitted.  The City, in its sole discretion, will determine whether 
any such changes enhance or adversely affect the Proposer’s qualifications from those 
initially submitted in its Statement of Qualifications.  Changes that adversely affect the 
Proposer’s qualifications, as determined by the City and not consented to by the City, 
may result in disqualification of the Proposer. 

 

   

Name of Proposer 

 

Name of Designated Signatory 

 

Signature 

 

Title 
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PROPOSAL FORM 7 
 

STATEMENT OF EQUITY OWNERSHIP 
 

The Proposer shall set forth the names and addresses of all beneficial owners of ten percent or 
greater of the equity interest in the Proposer; if none, the Proposer must state “none”.  If one or 
more such equity owner(s) is an entity, then the owner(s) of ten percent or greater of that entity’s 
equity shall also be listed; if none, the Proposer must state “none”.  This disclosure shall be 
continued until names and addresses of every individual equity holder, and individual partner 
exceeding the ten percent ownership criteria of each entity listed has been identified.  Additional 
pages may be attached. 

NAME  ADDRESS 

   

   

   

   

   

 

   

Name of Proposer 

 

Name of Designated Signatory 

 

Signature 

 

Title 
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PROPOSAL FORM 8 
 

FINANCIAL CAPACITY DATA 
 

Provide information requested for the Proposer and Guarantor. 
This form may be duplicated if necessary. 
 
Name of Company:     ____________________________________ 
Please indicate if Company is the  
Proposer or the Guarantor:    ____________________________________ 
 
Section I Financial Data Summary 
 
 FY 2006 FY 2007 FY 2008 
Income Statement    
     Operating Revenues    
     Operating Expenses    
     Depreciation and Amortization    
     Earnings Before Taxes (EBT)    
     Earnings Before Interest and Taxes (EBIT)    
     Net Income    
    
Balance Sheet    
     Current Assets    
     Other Assets    
     Intangible Assets    
     Total Assets    
     Current Liabilities    
     Total Long-Term Debt    
     Other Liabilities    
     Total Liabilities    
     Net Worth  
        (Total Assets - Total Liabilities) 

   

     Tangible Net Worth 
        (Total Assets - Total Liabilities - 
        Intangible Assets) 

   

    
Statement of Cash Flow    
     Total Cash Flow    
     Cash Flow from Operations    
     Cash Flow from Financing Activities    
     Cash Flow from Investing Activities    
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Section II Financial Ratios 
 
 FY 2006 FY 2007 FY 2008 
Liquidity Measures    
     Current Ratio  
        (Current Assets/Current Liabilities) 

   

     Quick Ratio 
        (Current Assets - Inventory/Current Liabilities)   

   

     Working Capital as a % of Revenue 
        (Current Assets - Current Liabilities/Revenue) 

   

    
Leverage Measures    
     Debt/Equity Ratio 
        (Total Liabilities/Shareholder’s Equity) 

   

     Debt/Tangible Net Worth    
     Debt/(Debt + Net Worth)    
    
Debt Service Coverage Measures    
     Cash Flow from Operations/Debt Service    
     EBT/Interest    
     EBIT/Interest    
    
Profitability Measures    
     Operating Profit Margin 
        (Operating Income/Net Sales) 

   

     EBIT/Revenue    
     Return on Capital 
        (EBIT/Total Assets) 

   

 
Section III Credit Rating Summary1 
 
Bond Ratings (please list 
all bond issues within the 
last three years with issue 
date and rating): 

Moody’s Standard & 
Poors 

Fitch Dun & 
Bradstreet 

Value Line 

      
1.      
2.      
3.      
4.      
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5.      
6.      
7.      
8.      
 

Name of Rating Agency Credit and Other Ratings (please list all 
credit and other ratings within the last two 
years along with date of rating): 

Rating 
Date    

     
1.     
2.     
3.     
4.     
5.     
6.     
7.     
8.     
 
1  In the event that no credit rating is available for the Proposer and Guarantor from a nationally 
recognized rating agency, then the Proposer and Guarantor, as applicable, shall provide:  

(a) a current (30 days or less) Dun & Bradstreet report (or an independent report of similar quality 
and content) attached to this Proposal Form; and 

(b) a narrative discussion of the long-term credit strength of the Proposer and Guarantor. 

Proposers and Guarantors shall also provide an explanation or state the reasons that no such credit rating 
from a nationally recognized credit rating agency is available. 

 
Section IV Other Financial Information 
 
Please provide the Proposer’s and Guarantor’s audited financial statements for the past 3 fiscal 
years, including auditor’s opinion, footnotes and other required supplementary information as 
well as the Proposer’s and Guarantor’s most recently available quarterly statements pursuant to 
Section 4 of the RFP. 
 
Note:  All data is to be provided in U.S. Dollars and in English.  
 

   

Name of Proposer/Guarantor 
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Name of Designated/Authorized Signatory 

 

Signature 

 

Title 



  Request for Proposals for the City of Hialeah 
Reverse Osmosis Water Treatment Plant DBO Project 

 

PF 10 - 1 

 

PROPOSAL FORM 9 
 

SURETY LETTER OF INTENT TO ISSUE A PERFORMANCE BOND 
 

(to be typed on Surety’s Letterhead) 
 

      [Date] 

City of Hialeah  
City Clerk’s Office 
Attn: Mr. Rafael Granado 
501 Palm Avenue 
Hialeah, FL, 33010  

      Re:   Hialeah Reverse Osmosis Water Treatment Plant Design-Build-Operate Project 

_______________________ (the “Proposer”) has submitted herewith a Proposal in response to the 
City of Hialeah's October 15, 2009 Request for Proposals for the Hialeah Reverse Osmosis Water 
Treatment Plant Design-Build-Operate Project, as amended (the “RFP”).  The RFP requires the 
successful Proposer to enter into a Service Contract to: (1) design, obtain Governmental Approvals 
for, construct, start-up, commission, acceptance test, operate and maintain (including all capital 
maintenance) the Project; (2) cause the Project to meet certain Performance Guarantees; and (3) 
perform the other related services and ancillary services described in the RFP, if the Proposer is 
approved by the City for final negotiations and execution of the Service Contract.  .  

The Surety has reviewed the Proposer's Proposal and the RFP, which together will form the basis of 
the Service Contract.  The Surety hereby certifies that, subject to its review of the final terms and 
conditions of the Service Contract, it intends to issue on behalf of the Proposer, as security for the 
performance of the Proposer’s Design-Build Period obligations under the Service Contract, as 
negotiated between the parties based on the Proposal and the RFP, a Performance Bond meeting 
the requirements of Section 14.2 of the Service Contract in an amount equal to the Fixed Design-
Build Price (plus a reasonable amount to be determined by the parties for any estimated Fixed 
Design-Build Price Adjustments) for the benefit of the City and the County as dual obligees, in the 
event the Proposer is selected for final negotiations and execution of the Service Contract. 
   

 Name of Surety 
  

 Name of Authorized Signatory 
  

 Signature  
  

 Title 
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PROPOSAL FORM 10 
 

SURETY LETTER OF INTENT TO ISSUE A PAYMENT BOND 
 

(to be typed on Surety’s Letterhead) 
 

      [Date] 

City of Hialeah  
City Clerk’s Office 
Attn: Mr. Rafael Granado 
501 Palm Avenue 
Hialeah, FL, 33010  

      Re:   Hialeah Reverse Osmosis Water Treatment Plant Design-Build-Operate Project 

_______________________ (the “Proposer”) has submitted herewith a Proposal in response to the 
City of Hialeah's October 15, 2009 Request for Proposals for the Hialeah Reverse Osmosis Water 
Treatment Plant Design-Build-Operate Project, as amended (the “RFP”).  The RFP requires the 
successful Proposer to enter into a Service Contract to: (1) design, obtain Governmental Approvals 
for, construct, start-up, commission, acceptance test, operate and maintain (including all capital 
maintenance) the Project; (2) cause the Project to meet certain Performance Guarantees; and (3) 
perform the other related services and ancillary services described in the RFP, if the Proposer is 
approved by the City for final negotiations and execution of the Service Contract.  .  

The Surety has reviewed the Proposer's Proposal and the RFP, which together will form the basis of 
the Service Contract.  The Surety hereby certifies that, subject to its review of the final terms and 
conditions of the Service Contract, it intends to issue on behalf of the Proposer, as security for the 
performance of the Proposer’s payment obligations in connection with its design and 
construction obligations under the Service Contract, as negotiated between the parties based on 
the Proposal and the RFP, a Payment Bond meeting the requirements of Section 14.2 of the 
Service Contract in an amount equal to the Fixed Design-Build Price (plus a reasonable amount to 
be determined by the parties for any estimated Fixed Design-Build Price Adjustments) for the 
benefit of the City and the County as dual obligees, in the event the Proposer is selected for final 
negotiations and execution of the Service Contract. 
  

 Name of Surety 
  

 Name of Authorized Signatory 
  

 Signature  
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 Title 
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PROPOSAL FORM 11 
 

SURETY LETTER OF INTENT TO ISSUE AN  
OPERATIONS PERFORMANCE BOND 

 
(to be typed on Surety’s Letterhead) 

 
        [Date] 

City of Hialeah  
City Clerk’s Office 
Attn: Mr. Rafael Granado 
501 Palm Avenue 
Hialeah, FL, 33010  

      Re:   Hialeah Reverse Osmosis Water Treatment Plant Design-Build-Operate Project 

_______________________ (the “Proposer”) has submitted herewith a Proposal in response to the 
City of Hialeah's October 15, 2009 Request for Proposals for the Hialeah Reverse Osmosis Water 
Treatment Plant Design-Build-Operate Project, as amended (the “RFP”).  The RFP requires the 
successful Proposer to enter into a Service Contract to: (1) design, obtain Governmental Approvals 
for, construct, start-up, commission, acceptance test, operate and maintain (including all capital 
maintenance) the Project; (2) cause the Project to meet certain Performance Guarantees; and (3) 
perform the other related services and ancillary services described in the RFP, if the Proposer is 
approved by the City for final negotiations and execution of the Service Contract.  .  

The Surety has reviewed the Proposer's Proposal and the RFP, which together will form the basis of 
the Service Contract.  The Surety hereby certifies that, subject to its review of the final terms and 
conditions of the Service Contract, it intends to issue on behalf of the Proposer, as security for the 
performance of the Proposer’s Operation Period obligations under the Service Contract, as 
negotiated between the parties based on the Proposal and the RFP, an Operations Performance 
Bond meeting the requirements of Section 14.2 of the Service Contract in an amount equal to the 
annual Service Fee for the benefit of the City and the County as dual obligees, in the event the 
Proposer is selected for final negotiations and execution of the Service Contract.  
  

 Name of Surety 
  

 Name of Authorized Signatory 
  

 Signature  
  

 Title 
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PROPOSAL FORM 12 
 

INSURANCE LETTER OF INTENT 
 

(to be typed on Insurance Company’s Letterhead) 
 

        [Date] 

City of Hialeah  
City Clerk’s Office 
Attn: Mr. Rafael Granado 
501 Palm Avenue 
Hialeah, FL, 33010  

      Re:   Hialeah Reverse Osmosis Water Treatment Plant Design-Build-Operate Project 

_______________________ (the “Proposer”) has submitted herewith a Proposal in response to 
the City of Hialeah's October 15, 2009 Request for Proposals for the Hialeah Reverse Osmosis Water 
Treatment Plant Design-Build-Operate Project, as amended (the “RFP”).  The RFP requires the Selected 
Proposer to enter into a Service Contract to: (1) design, obtain Governmental Approvals for, 
construct, start-up, commission, acceptance test, operate and maintain (including all capital 
maintenance) the Project; (2) cause the Project to meet certain Performance Guarantees; and (3) 
perform the other related services and ancillary services described in the RFP if the Proposer is 
approved by the City for final negotiations and execution of the Service Contract.  The Project is 
located in the City of Hialeah, Miami-Dade County, Florida. 

The Insurance Company has reviewed both the Proposer’s Proposal and the RFP, which 
together will form the basis of the Service Contract.  The Insurance Company hereby certifies 
that it intends to provide all Required Insurance set forth in Appendix 10 of the Service Contract, 
as negotiated between the parties based on the Proposal and the RFP, in the event the Proposer is 
approved by the City for final negotiations and execution of the Service Contract. 

 
  

 Name of Insurance Company 
  

 Name of Authorized Signatory 
  

 Signature  
  

 Title 
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PROPOSAL FORM 13 
 

TECHNICAL PROPOSAL FORMS 

 

Proposers shall provide specifications for all major equipment and preliminary design concepts 
proposed for the Project.  Specifications and general information relating to the technical aspects 
of the Proposal shall be set forth in the format provided in Proposal Form 13A through Proposal 
Form 13U (the “Technical Proposal Forms”). 

The following Technical Proposal Forms may include a sample listing of specific information 
typical to the applicable equipment and systems utilized in reverse osmosis water treatment 
facilities.  The Proposer shall provide information specific to its proposed design in a level of 
detail similar to that which has been requested in the applicable Technical Proposal Form. 

Proposers shall submit additional forms, as necessary. To provide requested information, 
additional information may be added to each Technical Proposal Form as needed. 

 

 



Request for Proposals for the City of Hialeah 
Reverse Osmosis Water Treatment Plant DBO Project 

 

PF 13 - 2 

 

PROPOSAL FORM 13A 

REVERSE OSMOSIS HIGH PRESSURE FEED PUMPS AND FLOW CONTROL 
 

Provide a description of the Reverse Osmosis High Pressure Feed Pumps including the pumps, 
flow meters, and valves. Include a system description, an operations description, and specific 
information for the equipment proposed as part of the Proposer’s design. 

A sample listing of specific information typical to high pressure feed pumps is provided below. 

System Description 

 

Operations Description 

 

Feed Pumps 

No. of units: 

Type: 

Manufacturer: 

Hydraulic capacity (each, mgd): 

Horsepower: 

Type of drive (variable or constant speed): 

Maximum RPM: 

Efficiency  at the design point: 

Motor enclosure type: 

Motor Voltage 

Motor Efficiency 

Materials of Construction 

Performance Curve of Proposed Pumps 
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Pump Control/Discharge Check Valves on Pump Discharge 

Type: 

Size: 

Manufacturer: 

Materials of Construction 

 

Valves on Discharge Line 

Purpose: 

Type: 

Materials of Construction 

 

Flow Meter 

Type of primary flow element: 

 

Description of the requirements for expansion to ultimate capacity: 
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PROPOSAL FORM 13B 
 

CHEMICAL STORAGE AND FEED SYSTEMS 
 

Provide a description of the Chemical Storage and Feed Systems.  Include a system description, 
an operations description, and specific information for the equipment and piping proposed as part 
of this Facility.  The following chemical storage and feed systems are anticipated; provide the 
information for each system as Proposal Forms 13B-1, 13B-2, etc. (copy this Proposal Form for 
each chemical system): 

 

Proposal Form: 

13B-1 Sulfuric Acid 

13B-2 Anti-scalant 

13B-3 Carbon Dioxide 

13B-4 Hydrated Lime 

13B-5 Sodium Hydroxide 

13B-6 Hydrofluorosilicic Acid 

13B-7 Polyphosphate(Corrosion Inhibitor) 

 

The following shall be covered by other Proposal Forms: 

Sodium Hypochlorite-Disinfection - Proposal Form 13C-1 

Aqueous Ammonia-Disinfection - Proposal Form 13C-2 

Citric Acid-Membrane Cleaning - Proposal Form 13O-1 

Sodium Metabisulfite-Membrane Cleaning - Proposal Form 13O-2 

System Description 

(Include anticipated chemical solution strength, and chemical formula) 
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Operations Description 

 

 

Chemical Storage and Containment Structures: 

General Description: 

Dimensions, length x width, or diameter, x height (ft) for bulk tanks, day tanks, containment 
area, including anticipated days of storage at average use rates, with allowances for future 
expansion: 

Materials of construction for bulk tanks, day tanks, special coatings for containment areas: 

 

Chemical Feed Systems: 

Capacity of transfer pumps, metering pumps, and other feed/mixing equipment such as lime 
slurry tanks and lime saturators, caustic dilution system, and carbon dioxide solution feed system 

Materials of construction for feed equipment and piping/valves compatible with each chemical 

 

Leak monitoring and containment system: 

 

 

Safety equipment/features description: 

 

 

Description of protective shelter for chemical storage and feed systems 

 

 

Description of the requirements for expansion to ultimate capacity: 
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PROPOSAL FORM 13C 
 

DISINFECTION 
 

Provide a description of the disinfection process including method of primary disinfection, how 
CT will be achieved, and form of residual disinfectant. Include a system description, an 
operations description, and specific information for the equipment proposed as part of the 
Proposer’s design. 

A sample listing of specific information typical to disinfection system equipment is provided 
below.  

System Description 

 

 

Operations Description 

 

 

For Primary Disinfection: 

Sodium Hypochlorite Storage System 
• Capacity and Dimensions of Bulk Tanks, Day Tanks, Containment Area 
• Estimated Days of Storage under Average Use 
• Materials of Construction and Coatings 

 

Sodium Hypochlorite Feed System 
• Number and Capacity of Metering Pumps and Transfer Pumps 
• Materials of Construction for pumps, piping, and valves 

 

Secondary Disinfection Description: 

 

Aqueous Ammonia Storage System 
• Capacity and Dimensions of Bulk Tanks, Day Tanks, Containment Area 
• Estimated Days of Storage under Average Use 
• Materials of Construction and Coatings 
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Aqueous Ammonia Feed System 
• Number and Capacity of Metering Pumps and Transfer Pumps 
• Materials of Construction for pumps, piping, and valves 

 

Leak monitoring and containment/scrubbing system: 

 

 

 

 

Safety equipment/features description: 

 

 

 

 

Description of the requirements for expansion to ultimate capacity: 
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PROPOSAL FORM 13D 
 

REJECT WATER ENERGY RECOVERY EQUIPMENT  
 

Provide a description of the energy recovery system. Include a system description, an operations 
description, and specific information for the equipment proposed as part of the Proposer’s 
design. 

A sample listing of specific information typical to an energy recovery system equipment is 
provided below. 

System Description 

 

 

Operations Description 

 

 

Energy Recovery System for initial raw water quality 

No. of units: 

Type: 

Manufacturer: 

Hydraulic capacity (each, gpm): 

Pumping rate (gpm):  

Horsepower:  

Type of drive (variable or constant speed):  

RPM:  

Efficiency at the design point: 

 

Description of the requirements and changes for  25 year design raw water quality  
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PROPOSAL FORM 13E 
 

MEMBRANE SKID EQUIPMENT  
 

Provide a description of the reverse osmosis desalination system. Include a system description, 
an operations description, and specific information for the equipment proposed as part of the 
Proposer’s design. 

A sample listing of specific information typical to Reverse Osmosis system is provided below. 

System Description 

 

 

Operations Description 

 

 

RO Units 

RO element size: 

Number of trains: 

Number of stages: 

Membrane flux rate for each stage: 

Number of Pressure Vessels per stage: 

Number of Elements per Pressure Vessel: 

Hydraulic capacity (each, mgd): 

Type of Membrane: 

Operating Pressure: 

Minimum and Maximum Recovery: 

Flux Decline per Year: 

Nominal Rejection: 

Design Temperature: 

Operating Temperature: 

Minimum Inlet Pressure: 

Membrane life (year): 

Skid Equipment Materials of Construction 
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Frame: 

Pressure Vessels: 

Feed water piping: 

Permeate Water piping: 

Concentrate Piping: 

Energy Recovery Device: 
 

Description of provisions for expansion, and for deterioration of raw water quality over time: 
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PROPOSAL FORM 13F 
 

H2S DEGASIFIER  
 

Provide a description of the H2S Degasifier system. Include a system description, an operations 
description, and specific information for the equipment proposed as part of the Proposer’s 
design.  

A sample listing of specific information typical to remove hydrogen sulfide from the permeate 
water is provided below. 

System Description 

 

 

Operations Description 

 

 

Degasifier Vessels 

No. of Vessels: 

Hydraulic capacity (each, mgd): 

Dimensions for each vessel: 

Type: 

Vessel materials: 

Packing materials: 

Airflow rate per vessel: 

Air supply fan type:  

Fan Horsepower 

Fan Motor Type 

Fan Motor Voltage 

Inlet Air filter type for each fan: 

Performance Expectations for H2S Removal 

 

 

Cleaning System 
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Recirculation Pump: 

Type of Pump: 

Hydraulic Capacity: 

Horsepower: 

Motor Type: 

Motor Voltage: 

 

Equalization Tank for waste cleaning fluids 

Volume: 

Materials of construction: 

 

Odor Control System for off gas 

No. of Scrubbers: 

Type of Scrubbers: 

Dimensions of each scrubber: 

Chemical Feed Requirements: 

Performance Expectations for H2S removal: 

 

Description of the requirements for expansion to ultimate capacity: 
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PROPOSAL FORM 13G 
 

INTERMEDIATE PUMPING, FINISHED WATER STORAGE TANKS, HIGH 
SERVICE PUMPING, AND FINISHED WATER FLOW CONTROL FACILITY 

 
Provide a description of the pumping, storage, and Finished Water flow control system. Include 
specific information for the equipment proposed as part of the Proposer’s design for monitoring 
water quality, flow, level, pressure, pumps, and other related parameters. If one type and 
manufacturer of instrument is being used throughout the Project for a type of measurement (e.g., 
pressure display), list the various locations or insert “All locations” for the process being 
monitored and location of monitoring instrument, and redundant instrumentation. 

System Description 

 

 

Operations Description 

 

 

Intermediate Transfer Pumping 

Number of Units: 

Type: 

Capacity (GPM): 

Total head (ft): 

Motor Size (hp): 

Volts/phase/ frequency (hz): 

Motor Enclosure: 

Manufacturer: 

Materials of Construction for pumps: 

Dimensions of wet well: 

Materials of Construction for wet well: 
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Finished Water Storage Tanks 

Number of Finished Water Storage Tanks: 

Capacity: 

Dimensions: 

Baffle Type and Dimensions: 

 

 

High Service Pumping 

Number of Units: 

Type: 

Capacity (GPM): 

Total head (ft): 

Casing Split: 

Impeller Type: 

Motor Size (hp): 

Volts/phase/ frequency (hz): 

Motor Enclosure: 

Manufacturer: 

Materials of Construction: 

 

Finished Water Flow Control 

Location Being Controlled Automatically: 

Location of flow control equipment: 

Type of flow control equipment: 
• Manufacturer: 
• Parameter(s) monitored: 

Redundancy: 

 

Description of the requirements for expansion to ultimate capacity: 
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PROPOSAL FORM 13H 
 

STANDBY ENGINE-GENERATOR & FUEL SUPPLY SYSTEM 
 

Provide a full description of the standby power generation system, generator fuel supply system, 
and the ancillary equipment provided including, but not limited to, the items listed below. 

Provide proposed P&ID(s) including, but not limited to, Generators, Fuel Tanks, Fuel Pumps, 
Fuel Filters, and the controls of these systems, etc. 

Provide quantities, capacities, etc. to illustrate clear understanding of the standby power 
generation system required to operate a complete and safe process. 

Generators: 

Quantity of each type: 

Proposed manufacturer: 

Model Series: 

Specifications: (Voltage, Amperage, Frequency, Phase, Pole, Wire) 

Fuel Type/Consumption: 

Description of generator control system: 

 

Fuel Tanks: (Day tanks & Bulk Storage tanks) 

Quantity: 

Type: 

Size: 

Proposed Manufacturer: 

Materials of Construction: 

Capacity: 

Leak Detection Methods: 

Description of fuel containment system (double walled piping, tanks, concrete containment, etc) 
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Automatic starting and load transfer systems and equipment (ATS): 

Quantity of each type: 

Proposed manufacturer: 

Model Series: 

Specifications: (Voltage, Amperage, Frequency, Phase, Pole, Wire) 

Fuel Pumps: 

Type: 

Number: 

Capacity, each, gpm at/and total rated head (feet) and shutoff head (ft.)  

Maximum operating speed, rpm, each: 

Proposed manufacturer: 

Motor Nameplate horsepower: 

Description of fuel control system (locations, tanks sizes, valves, etc.): 

Valves (list each type of valve associated with the fuel system) 

Purpose: 

Type: 

Size: 

Materials of construction: 

Location: 

Manufacturer: 

Piping 

Type: 

Location: 
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Inside Diameter (in): 

Materials of construction: 

Leak Detection Methods: 
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PROPOSAL FORM 13I 
 

CARTRIDGE FILTERS 
 

Provide a description of the pretreatment and filtration system. Include a system description, an 
operations description, and specific information for the equipment proposed as part of the 
Proposer’s design.  

A sample listing of specific information typical to pretreatment / filtration equipment is provided 
below.  

System Description 

 

 

Operations Description 

 

 

Filters 

No. of filter vessels: 

No. of cartridge filters per vessel: 

Nominal rating: 

Hydraulic capacity (each, mgd): 

Type: 

Vessel materials: 

Cartridge length: 

Design loading rate (gpm per 10 inch): 

Expected Filter Replacement Frequency: 

Head losses through filters: 

 Dirty: 

 Clean: 

 

Description of the requirements for expansion to ultimate capacity: 



Request for Proposals for the City of Hialeah 
Reverse Osmosis Water Treatment Plant DBO Project 

 

PF 13 - 19 

 

PROPOSAL FORM 13J 
 

MAJOR EQUIPMENT LIST AND FIRM CAPACITIES 
 

Provide summary information for major processes and equipment that are proposed for the 
Project, with reference to Table 2.2-1 in the Preliminary Engineering Report.  

 

 
Unit Process Design Standard Comments 

Raw Water   
Number of Production Wells 14  
Production/Well 2.0 mgd  
Finished Water   
Design Capacity (Phase 1) 10 mgd firm 

12.5 maximum 
 

Pretreatment   
Sulfuric Acid   
Rapid Mix   
Anti-Scalant   
Cartridge Filter Housings   
Cartridge Filter Housing 
Capacity 

  

Reverse Osmosis   
Recovery   
Skids   
Raw Water Capacity/Skid   
Permeate Water Capacity/Skid   
High Pressure Feed Pumps   
Stages/Skid   
Clean-in-Place   
Degasifier Towers   
Type   
Capacity/Unit   
Number   
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Unit Process Design Standard Comments 
Air Scrubbing Towers   
Type   
Capacity/Unit   
Number   
Post Treatment   
Sulfuric Acid N/A  
Carbon Dioxide System N/A  
Hydrated Lime N/A  
Sodium Hydroxide N/A  
Sodium Hypochlorite N/A  
Hydrofluorosilicic Acid N/A  
Polyphosphate Corrosion 
Inhibitor 

N/A  

Ammonium Hydroxide N/A  
Intermediate Pumping Station   
Design Capacity   
Finished Water Storage   
Number of Tanks   
Capacity   
Finished Water Pumping 
Station 

  

Firm Capacity   
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PROPOSAL FORM 13K 
 

PRODUCTION WELL EQUIPMENT 
 

Provide the following information for all systems incorporating major equipment: 

 

Submersible Well Pump 

Material: 

Capacity Operating Range: 

Total Head: 

NPSH: 

Horse Power Required: 

Motor Voltage: 

 

Generator 

Max. Watts: 

Voltage: 

Fuel Tank Capacity: 

Fuel System: 

Dimensions: 

Weight: 

Engine Starter: 

Main Circuit Breaker: 

Noise Level: 

Generator Insulation: 

 

Well House 

Material: 

Dimensions: 

HVAC Provision: 

Instrumentation and Controls Description: 
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PROPOSAL FORM 13L 
 

BUILDING SERVICES 
 

Provide the following information for all major building services, HVAC/Ventilation and 
plumbing information.  Check for HVAC or Heated/Vent. option accordingly to the room air 
supply condition. 

 

HVAC HEATED/VENT. Yes No
ENTRANCE LOBBY 100
ELECTRICAL ROOM 101
STAIR 2 102 n/a
WASTE & RECYCLING 103
PRE‐TREATMENT HVAC / MECH. ROOM 104
PRE‐TREATMENT CHEMICALS 105
FILTER AREA 106
REVERSE OSMOSIS PROCESS AREA 107
CARTRIDGE FILTER STORAGE 108
FILTER ROOM STORAGE 109
PRE‐TREATMENT CHEMICAL STORAGE 110
MEN'S RESTROOM 111
WOMEN'S RESTROOM 112
VESTIBULE 113
STAIR 1 114 n/a
ELECTRICAL MECH. ROOM 115
CORRIDOR 1 200 n/a
MEETING ROOM 201
OFFICE 1 202
CORRIDOR 2 203 n/a
OFFICE 2 204
OFFICE 3 205
OPEN OFFICE 1 206
OPEN OFFICE 2 207
BREAK ROOM 208
CORRIDOR 3 209 n/a
STAIR 2 210 n/a
LAB STORAGE 211
JANITOR CLOSET 212
LABORATORY 213
CONTROL ROOM 214
STORAGE 215
CONTROLLER ROOM 216
VESTIBULE 217
MEN'S RESTROOM 218
WOMEN'S RESTROOM 219
STAIR 1 220 n/a
STORAGE 221
COPY / PRINT ROOM 222
COMM. / I.T. ROOM 223
HVAC. / MECH. ROOM 224

TOTAL AREA

PLUMBING

GROUND

SECOND

LEVEL ROOM NAME AREA (SF) AIR SUPPLY
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PROPOSAL FORM 13M 
 

ELECTRICAL EQUIPMENT 
 

Provide a full description of the power distribution system, and the electrical equipment provided 
including, but not limited to, the items listed below. 

Provide proposed Single Line Diagram(s) including, but not limited to, Switchgear, MCCs, 
Automatic Transfer Switches, Panelboards, and Transformers, Motors and other components, 
etc.   

Provide quantities, capacities, etc. to illustrate clear understanding of the power distribution 
required to operate a complete and safe facility/process. 

Provide Site Plan which includes power, exterior lighting, and telecommunications routing 
locations, easements, etc.  

Power Distribution Equipment: 

Quantity of each type: 

Proposed manufacturer: 

Model Series: 

Specifications: (Voltage, Amperage, Phase, Pole, Wire) 

Ancillary Equipment Included: (Power Monitoring, Communications, etc.) 

Lighting:  

Coordination shall be done with the Architect to design towards LEED requirements. 

Proposed manufacturer: 

Model Series: 

Specifications: (Voltage, Amperage, Phase, Pole, Wire) 

Lighting Control Information: 

Pole Type (if any): 

Locations: (Operations floor, Administrations, Equipment Rooms) 
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VFDs and Reduced Voltage Soft Starters 

Quantity of each type: 

Proposed manufacturer: 

Model series: 

HP/Amperage Rating: 

Ancillary Equipment Included: (Isolation Transformers, Filters, Load/Line Reactors, etc.) 

Power Factor Correction Equipment for proposed Motors or Distribution Equipment 

Proposed manufacturer: 

Model series: 

Lightning Protection System: 

• Provide information on the proposed manufacturer, materials, and model series of 

equipment used. 

• Certify that the system will be installed by a master installer of the Lightning Protection 

Institute (LPI), or under the direct supervision of the same. 

Grounding System: 

• Provide information on the proposed manufacturer, materials, and model series of 

equipment used, including but not limited to ground rods, grounding grid, and connection 

methods 
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PROPOSAL FORM 13N 
 

INSTRUMENTATION AND CONTROL SYSTEM 
 

Provide the following for the proposed Instrumentation and Control System: 

Control system architecture schematic drawing. 

Describe the plan for system integrator scope and vendor provided equipment integration and 
control system interface methods. 

Describe the plan for spare part requirements for both system integrator requirements and vendor 
provided equipment, to limit an excessive variety of spare parts requirements. 

Provide the preliminary Process and Instrumentation Drawings (P&ID) 

Provide the SCADA system redundancy and reliability description, for programmable logic 
controllers (PLC) control, manual control, instrumentation, and communications. 

Describe the spare input and output (I/O) and memory capacity in servers and PLC’s, to 
accommodate the future expansion phases and process changes related deterioration in raw water 
quality over time. 

Provide the proposed location and overview of operator interface screens. 

Control system hardware and software components shall be presented, including: 

Programmable logic controllers, I/O, and communication modules. 

Remote I/O and communication modules. 

Provide instrument data sheets in ISA format, or a manufacturer’s cut sheet with options 
identified, for all discrete and analog instruments. Alternatively, provide a list of these 
instruments, including manufacturer and model number with options identified.  Include a 
description of the software and hardware equipment to interface with the City’s network. 

Finished Water flow meters. 

Production Well flow meters. 

CMMS System. 
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PROPOSAL FORM 13O 
 

MEMBRANE CLEANING CHEMICAL SYSTEM 
 

Provide a description of the membrane cleaning system, including a description of the effluent 
discharge. Include a system description, an operations description, and specific information for 
the equipment proposed as part of the Proposer’s design. 

A sample listing of specific information typical to membrane cleaning system is provided below. 

System Description 

 

Operations Description 

 
Chemical ____________________________ 

(Copy this section for each chemical) 

 

Citric Acid-Membrane Cleaning Form 13O-1 

Sodium Metabisulfite-Membrane Cleaning Form 13O-2 

 

Purpose of chemical: 

Maximum dose (each location, mg/L): 

Average dose (each location, mg/L): 

For each feed location, describe how the chemical feed rate will be adjusted and controlled 
during variations in flow rate. 

Form of chemical delivered to Plant: 

Form of chemical at application point: 

No. of days of storage at average dose: 

No. of storage units: 

Type of storage units: 

Description of storage unit (materials and features): 
Makeup/mixing system description: 

Day tank: 

Pipe and valve materials: 
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Chemical safety equipment/features description: 

Equipment Handling: 
Type of secondary containment (bulk storage and day tanks), as applicable: 

 

Metering Pumps, if applicable 

Type of metering pumps: 
Manufacturer/model: 
Quantity (total): 
No. of installed spare pumps: 

 

Description of the requirements for expansion to ultimate capacity: 
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PROPOSAL FORM 13P 
 

ADDITIONAL ARCHITECTURAL FEATURES 
 

The Proposer shall include on this form descriptions of any architectural features of its Proposal 
not included on other Proposal Forms, drawings or schedule. 

Architecture features are elements that are permanently attached to or part of the building design 
such as:  

Building Orientation  

 

 

Rainwater Harvesting  

 

 

Landscape  

 

 

Cooling of Buildings  

 

 

Ventilation  

 

 

 

Day lighting  
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PROPOSAL FORM 13Q 

INTERIOR ARCHITECTURAL MATERIALS 
Provide the following architectural information for each structure.  

 

Complete the Room Schedule table and correlate to the tag column provided in the Finish Schedule table. 

 

Structure: ___________________________ 

 

CEILING
NORTH EAST SOUTH WEST MAT. HGT. MAT.

100 ENTRANCE LOBBY
101 ELECTRICAL ROOM
102 STAIR 2
103 WASTE & RECYCLING
104 PRE‐TRTMNT HVAC / MECH. ROOM
105 PRE‐TRTMNT CHEMICALS
106 FILTER AREA
107 REV. OSMOSIS PROCESS AREA
108 CARTRIDGE FILTER STORAGE
109 FILTER ROOM STORAGE
110 PRE‐TRTMNT CHEMICAL STORAGE
111 MEN'S RESTROOM
112 WOMEN'S RESTROOM
113 VESTIBULE
114 STAIR 1
115 ELECTRICAL MECH. ROOM

ROOM No. ROOM NAME FLOOR BASE
LEVEL

ROOM SCHEDULE
WAINSCOT

REMARKS

GROUND

WALLS
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PROPOSAL FORM 13R 

EXTERIOR ARCHITECTURAL MATERIALS 
Provide the following descriptions of the exterior architectural materials for each structure on the Sites. 

 

Exterior Architectural Materials and Finish 

Doors Frames Walls Roof Windows Additional 
Information

Structure/ 
Building 

Materials Finish Materials Finish  Materials Finish Materials Finish Glass  Frame  

Administration 
and R.O. 
Processing 
Building  

           

Well House            

Chemical 
Storage and 
Feed Facility 
Shelter 
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PROPOSAL FORM 13S 

FURNISHINGS 
Provide the following descriptions of the furniture, appliances, and other movable articles for each structure on the Project Site. 

 

MODEL
No.

S‐1

S‐2

S‐3

S‐4

W‐1

T‐1

T‐2

D‐1

C‐1

REMARKS LEED INFORMATION

FURNITURE SCHEDULE
TAG

SYMBOL MANUFACTURER STYLE FINISH DESCRIPTION
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PROPOSAL FORM 13T 

SECURITY FEATURES 
Provide a full description of the security system, fire alarm system, and the ancillary equipment 
provided including, but not limited to, the items listed below. 

Provide proposed riser diagrams for the aforementioned systems. 

Provide information to illustrate the proposed systems to be used in order to maintain a safe and 
secure facility. 
Security systems shall include Access Control and CCTV 

Access Control: 

Proposed manufacturer: 

Model Series: 

Components: (Detection methods, Reader Stations) 

Method of Communication: (Hardwired/Protocol) 

 

CCTV: 

Proposed Camera manufacturer: 

Model Series: 

Recording & Storage methods: 

Recording & Storage manufacturer: 

Model Series: 

Method of Communication: (Protocol) 

 

 

Fire Alarm System: 

Type: (Zones, Addressable) 
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Proposed Manufacturer: 

Model Series: 

Components: (Detection methods, Pull Stations, Horns, Strobes) 

Method of Communication: (Hardwired/Protocol) 

 

SCADA Interface: 

Intrusion Alarm systems: 
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PROPOSAL FORM 13U 

LEADERSIP IN ENERGY AND ENVIORNMENTAL DESIGN (LEED®) 

FACILITY SILVER CERTIFICATION 
Identify which credits are intended to be achieved under LEED-NC version 2.2, and what 
measures are to be employed to achieve all required prerequisites and the intended credits.  
Identify not less than a total of 37 credits which are anticipated to be highly likely to be achieved 
by the project proposed.  Further, identify which remaining credits are possible to be achieved, 
and which are highly unlikely to be achieved. 

 

Number of 
Credits 

Group / 
Credit Number / 

 Credit Name A
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ila
bl

e 
C
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ts
 

H
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y 

L
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y 
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H
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y 

U
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Measures to be employed to 
achieve Prerequisites and  

Highly Likely Credits 

Sustainable Sites      

SSp1 Construction Activity 
Pollution Prevention req'd         

SSc1 Site Selection 1        

SSc2 
Development Density 
& Community 
Connectivity 

1        

SSc3 Brownfield 
Redevelopment 1        

SSc4 Alternative 
Transportation          

SSc4.1 Public Transportation 
Access 1        

SSc4.2 Bicycle Storage & 
Changing Rooms 1        

SSc4.3 Low-Emitting & Fuel-
Efficient Vehicles 1        
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Number of 
Credits 

Group / 
Credit Number / 

 Credit Name A
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Measures to be employed to 
achieve Prerequisites and  

Highly Likely Credits 

SSc4.4 Parking Capacity 1        

SSc5 Site Development          

SSc5.1 Protect or Restore 
Habitat 1        

SSc5.2 Maximize Open Space 1        

SSc6 Stormwater Design          

SSc6.1 Quantity Control 1        

SSc6.2 Quality Control 1        

SSc7 Heat Island Effect          

SSc7.1 Non-Roof 1        

SSc7.2 Roof 1        

SSc8 Light Pollution 
Reduction 1        

Water Efficiency          

WEc1 Water Efficient 
Landscaping          

WEc1.1 Reduce by 50% 1        

WEc1.2 No Potable Water use 
or No Irrigation 1        

WEc2 Innovative Wastewater 
Technologies 1        
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Number of 
Credits 

Group / 
Credit Number / 

 Credit Name A
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Measures to be employed to 
achieve Prerequisites and  

Highly Likely Credits 

WEc3 Water Use Reduction          

WEc3.1 20% Reduction 1        

WEc3.2 30% Reduction 1        

Energy and Atmosphere          

EAp1 

Fundamental 
Commissioning of the 
Building Energy 
Systems 

req'd         

EAp2 Minimum Energy 
Performance req'd         

EAp3 
Fundamental 
Refrigerant 
Management 

req'd         

EAc1 Optimize Energy 
Performance 10        

EAc2 On-Site Renewable 
Energy 3        

EAc3 Enhanced 
Commissioning 1        

EAc4 Enhanced Refrigerant 
Management 1        

EAc5 Measurement and 
Verification 1        

EAc6 Green Power 1         
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Number of 
Credits 

Group / 
Credit Number / 
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Measures to be employed to 
achieve Prerequisites and  

Highly Likely Credits 

Materials and Resources          

MRp1 Storage & Collection of 
Recyclables req'd         

MRc1 Building Reuse          

MRc1.1 
Maintain 75% of 
Existing Walls, Floors, 
& Roof 

1        

MRc1.2 
Maintain 95% of 
Existing Walls, Floors, 
& Roof 

1        

MRc1.3 
Maintain 50% of 
Interior Non-Structural 
Elements 

1        

MRc2 Construction Waste 
Management          

MRc2.1 Divert 50% from 
Disposal 1        

MRc2.2 Divert 75% from 
Disposal 1        

MRc3 Materials Reuse          

MRc3.1 5% 1        

MRc3.2 10% 1        

MRc4 
Recycled Content 
(post-consumer + 1/2 
pre-consumer) 

         

MRc4.1 10% (post-consumer + 
1/2 pre-consumer) 1        
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Measures to be employed to 
achieve Prerequisites and  

Highly Likely Credits 

MRc4.2 20% (post-consumer + 
1/2 pre-consumer) 1        

MRc5 
Regional Materials - 
Extracted, Processed & 
Manufactured Locally 

         

MRc5.1 

10% Extracted, 
Processed, and 
Manufactured 
Regionally 

1        

MRc5.2 

20% Extracted, 
Processed, and 
Manufactured 
Regionally 

1        

MRc6 Rapidly Renewable 
Materials 1        

MRc7 Certified Wood 1         

Indoor Environmental Quality          

EQp1 Minimum IAQ 
Performance req'd         

EQp2 
Environmental 
Tobacco Smoke (ETS) 
Control 

req'd         

EQc1 Outdoor Air Delivery 
Monitoring 1        

EQc2 Increased Ventilation 1        
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Measures to be employed to 
achieve Prerequisites and  

Highly Likely Credits 

EQc3 Construction IAQ 
Management Plan          

EQc3.1 During Construction 1        

EQc3.2 Before Occupancy 1        

EQc4 Low-Emitting 
Materials          

EQc4.1 Adhesives & Sealants 1        

EQc4.2 Paints & Coatings 1        

EQc4.3 Carpet Systems 1        

EQc4.4 Composite Wood & 
Agrifiber Products 1        

EQc5 
Indoor Chemical & 
Pollutant Source 
Control 

1        

EQc6 Controllability of 
Systems          

EQc6.1 Lighting 1        

EQc6.2 Thermal Comfort 1        

EQc7 Thermal Comfort          

EQc7.1 Design 1        

EQc7.2 Verification 1        
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Measures to be employed to 
achieve Prerequisites and  

Highly Likely Credits 

EQc8 Daylight and Views          

EQc8.1 Daylight 75% of 
Spaces 1        

EQc8.2 Views for 90% of 
Spaces 1        

Innovation & Design Process          

IDc1 Innovation in Design 4        

IDc2 LEED Accredited 
Professional 1         
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PROPOSAL FORM 14 
 

PRELIMINARY PROJECT SCHEDULE 
The Pre-qualified Respondent shall submit a Preliminary Project Schedule with the Proposal that 
includes important design, procurement and construction activities and milestones from the 
Contract Date through Final Completion.  This Preliminary Project Schedule shall be submitted 
in both written and electronic formats (Primavera® Systems, Inc. or other suitable format).  The 
level of detail shall be in summary level for major procurement, permitting, design and 
construction activities.  Major milestones throughout the Design-Build Period shall be included.   

The Preliminary Project Schedule shall consist of, but not be limited to, the following: 

(i) Important design activities and milestones 

(ii) Important procurement activities and milestones 

(iii) Important construction activities and milestones 

(iv) It shall indicate the sequence of Design-Build Work and the time of starting 
and completing each part. 

The Preliminary Project Schedule shall identify each applicable Governmental Approval and the 
estimated calendar time required to submit a complete Governmental Approval application, and 
the estimated calendar time required to obtain the Governmental Approval.  The Company shall 
specify the “Governmental Approval Application Dates” to be set forth in subsection 4.5(J) of 
the Service Contract.  In addition, the Company shall summarize and provide a list of proposed 
major milestones and completion dates including, but not limited to:    

• Contract Date 

• Basis of Design Report 

• 40-50% Facility Specifications & Drawings complete 

• 80-90% Facility Specifications & Drawings complete 

• 100% Governmental Approvals received  

• On-site delivery of all major equipment 

• Construction Date 

• Completion of major structures 

• Commissioning and functional testing commencement 

• Substantial Completion Date (including Department of Health approval) 

• Run-in Period commencement 

• Acceptance Test 
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• Acceptance Date  

• Final Completion 

The Company shall use the following format to provide this information: 

TABLE 14-1 MAJOR ACTIVITIES AND MILESTONES 1 

ACTIVITY 
NUMBER 

 

ACTIVITY/MILESTONE 

 

DATE 2 

   

   

   

   

   

   

   

   

___________________ 

Footnotes: 
1   List each major activity and milestone separately. 
2   Indicate the end date of activity or date milestone achieved. 
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PROPOSAL FORM 15 
 

FIXED DESIGN-BUILD PRICE  
 

The total amount of the Fixed Design-Build Price in US dollars is: 

_______________________________________________________ Dollars ($_____________) 

The Fixed Design-Build Price shall be subject to adjustment solely in accordance with 
subsection 4.04.4 of this RFP and Section 6.1 of the Service Contract.   

 

   

Name of Proposer 

 

Name of Designated Signatory 

 

Signature 

 

Title 
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PROPOSAL FORM 15 

 
FIXED DESIGN-BUILD PRICE 

 
(CONTINUED) 

 

SUMMARY OF FIXED DESIGN-BUILD PRICE 1    PRICE 2 

PROJECT DEVELOPMENT AND DESIGN 

Pilot Testing Activities $  

Engineering $  

Architectural         $   

Permitting          $   

Other (Specify) ______________       $   

Subtotal Project Development and Design Costs    $   

CONSTRUCTION 

Site Work: 

On-site Roads, Parking, Lighting, Utilities, Site Drainage, 
Fencing, Gates, etc.        $   

Landscaping and Irrigation       $   

Yard Piping and Valves       $   

Other (Specify) ______________      $   
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Ancillary Equipment - Production Wells      $   

Facility and Ancillary Equipment $  

Instrumentation, Control, Communications and Security Systems $  

Electrical/Emergency Power Systems $  

Water Treatment System (break this cost item 
down by major unit process) $  

Finished Water Storage Tanks $___________ 

Other (Specify) ______________ $  

     Subtotal Construction Costs $  

START-UP AND ACCEPTANCE TESTING 

Commissioning and Start-up Activities      $   

Acceptance Testing Activities       $   

Subtotal Start-up and Acceptance Testing Costs    $   

OTHER DIRECT AND INDIRECT COSTS 

Performance Bond and Payment Bond $  

Required Design-Build Period Insurance $  

Other (Specify): $  
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     Subtotal Other Direct and Indirect Costs $  

TOTAL FIXED DESIGN-BUILD PRICE 3    $   

____________ 

1   Proposers shall modify this form to break down the Fixed Design-Build Price by major structure/system 
included in the Proposal. 

2   The Fixed Design-Build Price shall include all costs, in U.S. Dollars, including all taxes and applicable 
operating and maintenance costs prior to Acceptance. 

3   The sum of the subtotals must equal the proposed Fixed Design-Build Price set forth above.  The Fixed Design-
Build Price is binding and will be incorporated directly into the final Service Contract.   The breakdown of the Fixed 
Design-Build Price provided above is for information and evaluation purposes only. 
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PROPOSAL FORM 16 
 

MATERIALS COST ADJUSTMENT TO THE FIXED DESIGN-BUILD PRICE 
 
Adjustment for Certain Materials Cost Fluctuations 
 
The total Fixed Design-Build Price amount set forth in Proposal Form 15 includes the following 
costs of materials, which shall be utilized as the Baseline Cost Amounts for the adjustment of the 
Fixed Design-Build Price provided for in subsection 6.1(C)(3) of the Service Contract.  
Proposers shall provide both the Baseline Cost Amount and the record Adjustment Date in 
accordance with the table below. 
 

Dept of Labor 

PPI Series ID 
Material Baseline Cost 

Amounts1 
Record Adjustment 

Date2 

WPS1333 Ready Mix Concrete    
WPU05810112 Asphalt    
WPU10260314 Copper Wire/Cable    
WPU101704 Hot Rolled Bars, Plates & 

Structural Shape 
  

WPU101708 Steel Pipe and Tubing   
WPU10250239 Copper Base Tube and Pipe   
WPU1174 Transformers and Other 

Power Regulators 
  

    
    
    

 
___________________________ 
Footnotes: 
1  Baseline Cost Amounts consist only of the cost of the material and excludes all associated procurement costs, 
labor costs and tax and freight charges. 
2  Each Record Adjustment Date shall be stated as a number of days after the Contract Date, but no date may be 
more than 365 days after the Contract Date. 
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PROPOSAL FORM 17 
 

MAXIMUM DRAWDOWN SCHEDULE 
 

Month (a) 
Maximum Cumulative Percentage of applicable 

Fixed Design-Build Price Cumulative Drawdown (b) 

1  $__________ 

2  $__________ 

3  $__________ 

4  $__________ 

5  $__________ 

6  $__________ 

7  $__________ 

8  $__________ 

9  $__________ 

10  $__________ 

11  $__________ 

12  $__________ 

13  $__________ 

14  $__________ 

15  $__________ 

16  $__________ 

17  $__________ 

18  $__________ 

   

   

Total (c) 100% $__________ 

 
(a) The final month should be the month anticipated for the achievement of Final Completion under the 

Service Contract.  

(b) Multiply maximum cumulative percentage by the Fixed Design-Build Price. 

(c) Total Cumulative Drawdown should equal the Fixed Design-Build Price. 
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PROPOSAL FORM 18 
 

FIXED COMPONENT OF THE SERVICE FEE 
 

The total amount of the Fixed Component of the Base Operating Charge of the Service Fee in 
US dollars is: 
_______________________________________________________ Dollars ($_____________), 
which is the sum of the O&M Element in the amount of 
_______________________________________________________ Dollars ($_____________) 
and the Chemicals Element in the amount of 
_______________________________________________________ Dollars ($_____________). 
 
The CPI Adjustment Factor Modifier shall be: ___________%(1) 

 
The Chemicals Adjustment Factor Modifier shall be: ___________%(2) 

 
The Fixed Component shall be subject to adjustment in accordance with Section 11.3 of the 
Service Contract. 
 
The amount that will be included in subsection 14.3(B) of the Service Contract shall be 
____________________ Dollars ($______________).(3) 

 

   

Name of Proposer 

 

Name of Designated Signatory 

 

Signature 

 

Title 

 
Notes: 
 
1.  The O&M Element of the Fixed Component of the Base Operating Charge of the Service Fee and certain 
other dollar amounts identified in the Service Contract will be adjusted each Contract Year based on the CPI 
Adjustment Factor, as defined in Section 11.3 of the Service Contract.  The “CPI Adjustment Factor Modifier” 
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proposed in this Proposal Form is the fraction of the annual percentage change in the CPI based on the calculation 
method defined in Section 11.3 of the Service Contract that the Proposer wishes to propose for purposes of 
calculating the CPI Adjustment Factor and shall not be greater than 100%.  For example, if the Proposer wishes to 
propose the full percentage change in the CPI (i.e. 100%) to be used in the CPI Adjustment Factor, it should propose 
a CPI Adjustment Factor Modifier of 100%.  If the Proposer wishes to propose 75% of the percentage change in the 
CPI for the CPI Adjustment Factor Modifier, it should propose a CPI Adjustment Factor Modifier of 75%.  When 
applied, a CPI Adjustment Factor Modifier of 100% shall equal 1.0. 
 
2. The Chemicals Element of the Fixed Component of the Base Operating Charge of the Service Fee will be 
adjusted each Contract Year based on the Chemicals Adjustment Factor, as defined in Section 11.3 of the Service 
Contract.  The “Chemicals Adjustment Factor Modifier” proposed in this Proposal Form is the fraction of the annual 
percentage change in the Chemicals Price Index based on the calculation method defined in Section 11.3 of the 
Service Contract that the Proposer wishes to propose for purposes of calculating the Chemicals Adjustment Factor 
and shall not be greater than 100%.  For example, if the Proposer wishes to propose the full percentage change in the 
Chemicals Price Index (i.e. 100%) to be used in the Chemicals Adjustment Factor, it should propose a Chemicals 
Adjustment Factor Modifier of 100%.  If the Proposer wishes to propose 75% of the percentage change in the 
Chemicals Price Index for the Chemicals Adjustment Factor Modifier, it should propose a Chemicals Adjustment 
Factor Modifier of 75%.  When applied, a Chemicals Adjustment Factor Modifier of 100% shall equal 1.0. 
 
3. This is the amount that would be subtracted from the Service Fee in the event that the City determines to 
release the Company from its obligation to provide the Operations Performance Bond during the Term in 
accordance with subsection 14.3(B) of the Service Contract. 
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PROPOSAL FORM 18 
 

FIXED COMPONENT OF THE SERVICE FEE 
(CONTINUED) 

Notes: 

1.  The breakdown (subtotals) that comprise the O&M Element of the Fixed Component of the Base Operating 
Charge of the Service Fee are for the City’s informational use only and will not be binding on the Proposers.   

2.  Excluding costs for Major Maintenance, Repair and Replacements and costs for RO system membrane 
replacement which are provided in Proposal Forms 20 and 21, respectively. 

 

O&M ELEMENT ITEMS (1) 
O&M ELEMENT OF THE FIXED COMPONENT 
OF THE BASE OPERATING CHARGE OF THE 

SERVICE FEE  

Operations and Maintenance  

Repair and Replacement (2)   

Residuals Management  

Utilities (excluding electricity)  

Other (specify)  

O&M ELEMENT TOTAL  
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PROPOSAL FORM 19 
 

GUARANTEED MAXIMUM ELECTRICITY UTILIZATION 
AND GUARANTEED MAXIMUM ELECTRICITY DEMAND 

 
The Guaranteed Maximum Electricity Utilization (GMEU) represents the maximum amount of electricity 
in kilowatt-hours (kW-hr) that will be used by the Project per million gallons (MG) of Finished Water 
produced for Flow Rates between 0 MGD and 12.5 MGD. 

The Guaranteed Maximum Electricity Demand (GMED) represents the maximum rate of electricity usage 
in kilowatts (kW) that will be used by the Project for Flow Rates between 0 MGD and 12.5 MGD. 

GUARANTEED MAXIMUM ELECTRICITY UTILIZATION 

Annual Average Finished Water Delivered to  
Point of Interconnection GMEU(1) 

 

•     0 MGD(3) 

•     7.5 MGD(4) 

•     10 MGD 

•     12.5 MGD(5) 

 

 
________________ kW-hr/MG 

________________ kW-hr/MG 

________________ kW-hr/MG 

________________ kW-hr/MG 

GUARANTEED MAXIMUM ELECTRICITY DEMAND 

City-Requested Finished Water Flow Rate GMED(2) 

 

•     0 MGD(3) 

•     7.5 MGD(4) 

•     10 MGD 

•     12.5 MGD(5) 

 

 
________________ kW 

________________ kW 

________________ kW 

________________ kW 

____________________ 

(1)  GMEUs for annual average Flow Rates between 0 MGD and 12.5 MGD will be calculated by linear interpolation 
between the two nearest Flow Rates listed. 
(2)  GMEDs for City-requested Finished Water Flow Rates between 0 MGD and 12.5 MGD will be calculated by 
linear interpolation between the two nearest Flow Rates listed. 
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(3)   0 MGD shall be a hot standby condition as further described in Appendix 7 of the draft Service Contract. 
(4)  Based on RO train capacity, the Company shall alter the 7.5 MGD value such that the value inserted by the 
Company corresponds to a Flow Rate with an operating configuration of 1 RO train less than the number of RO 
equipment trains required to produce 10 MGD of Finished Water. 
(5)  Based on RO train capacity, the Company shall alter the 12.5 MGD value such that the value inserted by the 
Company corresponds to a Flow Rate with an operating configuration of 1 RO train more than the number of RO 
equipment trains required to produce 10 MGD of Finished Water. 
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PROPOSAL FORM 20 
 

MAJOR MAINTENANCE, REPAIR AND REPLACEMENT SCHEDULE  
AND ANNUAL CAPITAL MAINTENANCE CHARGE 

 

The Annual Capital Maintenance Charge in accordance with Section 11.8 of the Service 
Contract, in US dollars is: 

_______________________________________________________ Dollars ($_____________).  
This amount is equal to the sum of the amounts listed in the table set forth in the following page, 
divided by twenty.  All amounts listed in the table set forth in the following page are in 2009 
dollars.  The Annual Capital Maintenance Charge shall be subject to adjustment solely in 
accordance with Section 11.8 of the Service Contract.   

 

   

Name of Proposer 

 

Name of Designated Signatory 

 

Signature 

 

Title 
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PROPOSAL FORM 20 
 

MAJOR MAINTENANCE, REPAIR AND REPLACEMENT SCHEDULE  
AND ANNUAL CAPITAL MAINTENANCE CHARGE 

 
(CONTINUED) 

 
(Expand and format this form as necessary to express Major Maintenance,  

Repair and Replacement activities over the Term) 
 

 
Year Activity/Equipment 1 Prices 3 

1.  
 

 

 Annual Contingency Amount 2  
2.  

 
 

 Annual Contingency Amount 2  
3.  

 
 

 Annual Contingency Amount 2  
4.  

 
 

 Annual Contingency Amount 2  
5.  

 
 

 Annual Contingency Amount 2  
6.  

 
 

 Annual Contingency Amount 2  
7.  

 
 

 Annual Contingency Amount 2  
8.  

 
 

 Annual Contingency Amount 2  
9.  

 
 

 Annual Contingency Amount 2  
10.  

 
 

 Annual Contingency Amount 2  
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Year Activity/Equipment 1 Prices 3 

11.  
 

 

 Annual Contingency Amount 2  
12.  

 
 

 Annual Contingency Amount 2  
13.  

 
 

 Annual Contingency Amount 2  
14.  

 
 

 Annual Contingency Amount 2  
15.  

 
 

 Annual Contingency Amount 2  
16.  

 
 

 Annual Contingency Amount 2  
17.  

 
 

 Annual Contingency Amount 2  
18.  

 
 

 Annual Contingency Amount 2  
19.  

 
 

 Annual Contingency Amount 2  
20.  

 
 

 Annual Contingency Amount 2  
  
 Total 4 $ 
 Annual Capital Maintenance Charge (Total divided by 20) $ 

______________ 

Footnotes: 
1 List individual activities or groups of activities, along with specific mention of equipment, systems, and 
infrastructure which constitute Major Maintenance, Repair and Replacement pursuant to the Service Contract. 
2 The “Annual Contingency Amount” shall be used for actions and activities that cannot be identified at 
this time.   
3 No add on for labor, installation, overhead or profit is permitted. 
4   Such annual amounts, collectively over the Term, shall include the costs associated for all Major 
Maintenance, Repair and Replacements (subject to the limitations indicated in note 3) and shall be used to 
determine the Annual Capital Maintenance Charge in accordance with Section 11.8 of the Service Contract. 
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PROPOSAL FORM 21 
 

RO SYSTEM MEMBRANE REPLACEMENT SCHEDULE  
AND ANNUAL MEMBRANE REPLACEMENT CHARGE 

 

The Annual Membrane Replacement Charge in accordance with Section 11.9 of the Service 
Contract, in US dollars is: 

_______________________________________________________ Dollars ($_____________).  
This amount is equal to the sum of the amounts listed in the table set forth in this Proposal Form, 
divided by twenty.  All amounts listed in the table set forth in this Proposal Form are in 2009 
dollars.  The Annual Membrane Replacement Charge shall be subject to adjustment solely in 
accordance with Section 11.9 of the Service Contract.   

 

   

Name of Proposer 

 

Name of Designated Signatory 

 

Signature 

 

Title 
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PROPOSAL FORM 21 
 

RO SYSTEM MEMBRANE REPLACEMENT SCHEDULE  
AND ANNUAL MEMBRANE REPLACEMENT CHARGE 

 
(CONTINUED) 

 
(Expand and format this form as necessary to express membrane replacement activities over Term) 

 
 

Year Activity/Equipment 1 Prices 3 

1.  
 

 

 Annual Contingency Amount 2  
2.  

 
 

 Annual Contingency Amount 2  
3.  

 
 

 Annual Contingency Amount 2  
4.  

 
 

 Annual Contingency Amount 2  
5.  

 
 

 Annual Contingency Amount 2  
6.  

 
 

 Annual Contingency Amount 2  
7.  

 
 

 Annual Contingency Amount 2  
8.  

 
 

 Annual Contingency Amount 2  
9.  

 
 

 Annual Contingency Amount 2  
10. 

 
  

 Annual Contingency Amount 2  
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Year Activity/Equipment 1 Prices 3 

11.   

 Annual Contingency Amount 2  

12.   

 Annual Contingency Amount 2  

13.   

 Annual Contingency Amount 2  

14.   

 Annual Contingency Amount 2  

15.   

 Annual Contingency Amount 2  

16.   

 Annual Contingency Amount 2  

17.   

 Annual Contingency Amount 2  

18.   

 Annual Contingency Amount 2  

19.   

 Annual Contingency Amount 2  

20.   

 Annual Contingency Amount 2  
  
 Total 4 $ 
 Annual Membrane Replacement Charge (Total divided by 20)  

________________ 

Footnotes: 
1  List individual activities or groups of activities required for reverse osmosis system membrane 
replacement as per proposed RO System Membrane Replacement Schedule. 
2   An “Annual Contingency Amount” line has been included, please explain in detail if a contingency is 
needed.   
3   No add on for labor, installation, overhead or profit is permitted. 
4   Such annual amounts, collectively over the Term, shall include the total costs associated with RO system 
membrane replacement (subject to the limitations indicated in note 3) and shall be used to determine the 
Annual Membrane Replacement Charge in accordance with Section 11.9 of the Service Contract. 
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PROPOSAL FORM 22 
 

SUGGESTED CHANGES TO THE SERVICE CONTRACT 
 

(Copy and complete this form as necessary for each suggested change) 
 

On this Proposal Form, the Proposer shall provide a listing of its proposed additions and 
exceptions to the Service Contract, including exceptions and modifications to business terms and 
conditions or technical requirements, and the corresponding impact, if any, on the Fixed Design-
Build Price, Fixed Component of the Service Fee, Scheduled Substantial Completion Date, and 
Performance Guarantees.  Proposers shall provide an explanation of the rationale and benefits to 
the City associated with the proposed change and shall clearly indicate whether any proposed 
changes are intended as conditions of their Proposal. 

 
 

Service Contract Article(s) and Section(s):  
Service Contract Page:  
Topic:  
Suggested Alternate Concept and 
Language: 

 

 
 
 
 
 
 
 
 
 

Rationale and Benefits to the City:  
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Impact, if any, on Fixed Design-Build Price, 
Service Fee, Scheduled Substantial 
Completion Date and Performance 
Guarantees: 

 

 
 
 
 
 
 
 
 

 
 

 
 


